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Part A: Introduction 

A1. This document sets out the Developer Charging Arrangements made by Anglian Water 

Services Limited under various provisions within the Water Industry Act 1991 (the “1991 

Act”) as amended. With some exceptions in Parts L and M, it does not cover charges 

(sometimes called “primary charges”) raised under section 143 of the Act. The 

document should be read in conjunction with the respective Tables, which form part of 

the Developer Charging Arrangements. These Developer Charging Arrangements are 

made in accordance with charging rules issued by the Water Services Regulation 

Authority (“Ofwat”). 

A2. The Water Act 2014 made a number of changes to the 1991 Act with respect to 

charging for a number of specific activities set out in Table 1 below. These changes 

took effect from 1 April 2018. Rather than the previous descriptive requirements in the 

1991 Act detailing the exact basis of how an undertaker must charge, undertakers have 

the freedom to come up with novel approaches to charging, provided that these 

approaches comply with Ofwat’s charging rules. Table 1 aims to provide a guide as to 

the previous and new charging requirement for each relevant activity. 

 

A3. New terminology accompanies the new framework. The description of how undertakers 

will charge for the relevant activities are called “charging arrangements”. These are 

circumscribed by limits and requirements that Ofwat sets, called “charging rules”. 

Anglian Water was central to the development of the charging rules and considers that 

the new framework is essential to support development growth in our area. 

A4. This document sets out Anglian Water’s charging arrangements for the period 1 April 

2022 to 31 March 2023. However, it is clear that the period of engagement between 

developer and the water company, from requisition notice or self-lay enquiry, through 

offer and acceptance of terms, delivery of main infrastructure and final connections, is 

almost certain to straddle charging years. The issue is further complicated by the way 

statute and charging rules require charges to be structured in a given year and 

transitions to be handled between years. Our approach is set out in detail in Part O. 

A5. Under section 66A of the Act a water supply licensee with a retail authorisation (a 

“Retailer”) can request us to permit the use of our supply system for the purpose of 

supplying water to premises belonging to its customers. In such a case, we must also 

(where appropriate) take steps for the purpose of connecting the premises in question 

with our supply system. In a similar way, under section 117A of the Act a sewerage 

licensee with a retail authorisation (also a “Retailer”) can request us to permit the use of 

our sewerage system for the purpose of providing sewerage services to premises 

belonging to its customers; and we must also (where appropriate) take steps for the 



Developer Charging Arrangements 2022-2023 - 4 -        

 

purpose of connecting the drains or sewers of the premises in question with our 

sewerage system. At present, Retailers are limited to supplying customers of non-

household premises with water or sewerage services. 

A6. Accordingly, under paragraph 30 of Ofwat’s Wholesale Charging Rules (issued on 16 

March 2018 under sections 66E and 117I of the Act) we are required to include in these 

charging arrangements charges that we may levy in those circumstances. These are 

set out in Part Q and variations from the charges we levy against developers who 

approach us direct reflect the removal of retail margins from those charges where they 

have been otherwise included. 

A7. Ofwat requires the Board of Directors of Anglian Water to assess the effects of these 

charges on customers’ bills for a range of specified types of development. The Board is 

also required by Ofwat to approve the impact assessments and handling strategies 

developed in instances where bill increases those development types exceed 10%. This 

year there are no development types where charges are increasing by more than 10%. 

A statement to this effect is provided in Part P. 

A8. Also, in Part P, we have set out our worked examples with purely indicative figures in 

order to help developers understand the changes. 

Table 1 

Activity Relevant 

section(s) in 

the 1991 Act 

Charging prior to 

1/4/2018 

Charging after 1/4/2018 

Communication 

with sewer carried 

out by undertaker 

(section 107(1)) 

Section 107(3) “the cost of the work” 

“charges that the 

undertaker may impose in 

accordance with charging 

rules” 

Connection to 

water main for 

domestic purposes 

(section 45(1)) 

Section 45(6) 

“an amount equal to the 

expenses reasonably 

incurred by the undertaker 

in carrying out the works” 

“such charges as the 

undertaker may impose in 

accordance with charging 

rules” 

Requisition of a 

water main (section 

41(1)) 

Sections 42-

43A 

Relevant deficit or 

discounted aggregate 

deficit 

“such charges as the 

undertaker may impose in 

accordance with charging 

rules” 

Requisition of a 

sewer (section 

98(1)) 

Sections 99-

100A 

Relevant deficit or 

discounted aggregate 

deficit 

“such charges as the 

undertaker may impose in 

accordance with charging 

rules” 

Requisition of a 

lateral drain 

(section 98(1A)) 

Section 99 

“Costs reasonably incurred 

in or in connection with 

the provision of the lateral 

“such charges as the 

undertaker may impose in 

accordance with charging 
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Activity Relevant 

section(s) in 

the 1991 Act 

Charging prior to 

1/4/2018 

Charging after 1/4/2018 

drain rules” 

Self-lay of a water 

main (section 

51A(1)) 

Sections 51A-

51CG 

Costs “reasonably incurred 

by the undertaker in 

connection with…the 

incorporation of the 

adopted main into the 

undertaker’s supply 

system, less the 

“discounted offset 

amount” 

In accordance with an 

agreement made under 

section 51A (which must 

comply with rules made 

under section 51CD) 

Self-lay of a sewer 

or lateral drain 

(section 104(1)) Sections 104-

105ZI 

In accordance with an 

agreement made under 

section 104, taking 

account of guidance under 

section 104(9) 

 

In accordance with an 

agreement made under 

section 104 (which must 

comply with rules made 

under section 105ZF) 

Moving pipes 

vested in the 

undertaker (section 

185(1)) 

Section 185(5) 

“expenses reasonably 

incurred in carrying out 

those works” 

 

“such charges as the 

undertaker may impose in 

accordance with charging 

rules” 

A9. All charges are subject to the addition of VAT where this is payable under the relevant 

legislation. The VAT Domestic Reverse Charge does not apply to charges raised by 

Anglian Water as the charges relate to alterations to Anglian Water’s networks and are 

not for a supply of construction services. 
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Glossary 

A10. The following glossary may also be useful. The explanations given are limited to the 

context of Water Companies’ services to developers. 

Term used Explanation 

1991 Act The Water Industry Act 1991. 

Asset payment 

A payment the water company makes in return for the vesting 

of a new asset, pursuant to a self-lay agreement, now 

prohibited by Ofwat’s charging rules save in respect of any 

transitional schemes. 

Charging Arrangements 

A statement of the charges themselves, and how they apply to 

those seeking a service from water companies, whether that 

service is a statutory duty or not. 

Charging Rules 

Rules set by Ofwat which govern how water companies 

formulate their charges as well as other related issues, such as 

setting expectations for consultation, publication and 

governance of those charges. 

Construction Costs 

for the purposes of calculating the project management and 

design fee, this charge means all requisition mainlaying costs 

charged on a per metre basis, as well as fittings, connections to 

existing mains and trial holes as outlined in Table 11. 

Contaminated 

land by which we will install or request the installation of 

barrier pipe, following review of the previous use of site, or 

where proven necessary, in accordance with section 78A of the 

Environmental Protection Act 1990. 

Contestable Work 

the work or services that can be completed by either a Water 

Company or an Accredited Third Party, with the work and 

services relating to the provision of water supplies defined in 

each Water Company’s Annual Contestability Summary. For 

work related to new sewerage services, the majority of work is 

considered contestable, excluding diversions and requisitions. 

Far-side connection 

A connection between premises and an existing water main on 

the opposite side of the street to those premises, to a 

maximum communication pipe length of distance of 18 

metres, for which a straight linear meterage rate is not applied. 

Where the water main is located in the centre line of the street 

then the connection will be considered a Far-side Connection. 

Footpath a hard-surfaced area intended for use by pedestrian or cyclists 

http://www.legislation.gov.uk/ukpga/1991/56/contents
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Term used Explanation 

Fixed charges 

A concept in charging rules, meaning charges which are fixed 

in amount or which are calculated by reference to a 

predetermined methodology set out in a Water Company’s 

Charging Arrangements, the application of which allows 

calculation at the outset of the total amount owing in a given 

Charging Year in respect of the charges in question. For the 

avoidance of doubt, a Water Company may impose Fixed 

Charges by reference to a unit measurement (for example, per 

megalitre). Furthermore, a Water Company may offer more 

than one Fixed Charge in charging for a service provided in 

accordance with the present rules (for example, by 

differentiating between different geographic areas). 

Income offset 

Discounts were once required by statute to be given in respect 

of the cost of requisitions under the law that applied up to 

April 2018 in order to compensate requisitioners for the 

income that new customers would provide to water companies 

over time. Since 2018, because water companies may not 

dramatically increase charges, it is a term applied loosely to the 

old statutory discount’s indirect effect on current charges. 

From April 2020 that discount was obliged by charging rules 

to be applied to infrastructure charges rather than requisition 

charges save in respect of transitional arrangements. 

NAV 

A company appointed by Ofwat through the new 

appointments and variations process to provide water and/or 

sewerage services to customers in an area previously served by 

the incumbent Water Company. A new appointment is made 

when Ofwat appoints a company for the first time to provide 

services for specific geographic area. A variation occurs where 

an existing appointment is varied to amend the area served. 

 

Near-side connection 

A connection between premises and an existing Water Main on 

the same side of a street to those premises. Where the Water 

Main is in the centre line of the street then the connection will 

be considered a Far-side Connection. 

Network reinforcement 

A concept in charging rules, meaning – in relation to a 

requisition or self-lay agreement – work to provide or modify 

such other specified types of infrastructure (mains and tanks, 

service reservoirs, pumping stations, or sewers) as is necessary 

in consequence of the need to provide adequate water supply 

and/or sewerage capacity to a development at which mains, 

service pipes, public sewers and/or lateral drains have been 

installed or connected by the company imposing the charge or 

by a company with whom the company has entered into an 
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Term used Explanation 

agreement for bulk supply or bulk discharge. 

Primary Charges 
Charges for the actual supply of water and/or receipt of used 

water. 

Requisition 

A statutory request by a landowner or local authority to a 

water company to provide a new water main, sewer or lateral 

drain. 

Road A hard-surfaced area intended for vehicles. 

Service Connection 
The joining of a Service Pipe to a Water Main which is provided 

under section 45 and 46 of the Water Industry Act 1991. 

Surety 

A cash bond or financial guarantee underwritten by an 

appropriate warranty provider, bank or insurance company, 

which is accepted by the Water Company. 

Self-lay 

An alternative to asking the water company to deliver a new 

water main, sewer, lateral drain or connection.  By agreement 

with the water company, the developer’s contractor constructs 

the asset and the water company adopts it. 

Site-specific work 

A concept in charging rules, meaning – in relation to a 

requisition or self-lay agreement – work that is on the 

developer side of the point of connection to the water 

company’s network. 

Traffic Management 
Steps taken in order to work in the highway safely as a result of 

compliance with the Traffic Management Act 2004. 

Unmade Ground 
Ground which does not have a man-made surface, and may 

feature grass and topsoil. 

A11. From April 2022, water companies are required by charging rules to use, where 

appropriate to do so, the terminology set out in its document entitled "Common Terms 

and Worked Examples – English New Connection Rules".  These charging 

arrangements – and the glossary above – have been reviewed to ensure that they do. 

A12. It is important to note that these charging arrangements are in effect the legal 

document upon which the charges mentioned in it are based.  Of necessity they are 

therefore lengthy. Recognising the need for a more user friendly document, we have 

published a developer charges summary. However, this does not contain all the terms 

and conditions appropriate to charges and so, in the case of conflict between the two 

documents, these charging arrangements prevail. Likewise, the glossary above is 

https://www.ofwat.gov.uk/wp-content/uploads/2021/10/Charging_Rules_For_New_Connection_Services_Effective_April_2022.pdf
https://www.ofwat.gov.uk/wp-content/uploads/2021/10/Charging_Rules_For_New_Connection_Services_Effective_April_2022.pdf
https://www.anglianwater.co.uk/developers/development-services/services-and-charges/
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intended only to be explanatory, and not to be relied on in construing the legal effect 

of any term in these charging arrangements. 

A13. Finally, these charging arrangements cover charges not only for the activities that 

Anglian Water must carry out under the 1991 Act (and are therefore prescribed by 

charging rules, but also a number of typical additional services we offer in order to 

facilitate developments. We may be prepared to provide further services, in which case 

the scope of those services and the charges for them will be subject to agreement. To 

comply with competition law, the charges will be formulated as a reasonable reflection 

of costs, risk and an appropriate margin. 
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Part B: Liability for charges 

B1. The 1991 Act differs in its approach to each relevant activity as to who can serve notice 

on the undertaker requiring the activity to be carried out, and consequently who is 

liable for the charges in respect of them. Table 2 identifies these elements.  

Table 2 

Activity Competent Applicant Person liable to charges 

Communication with 

sewer carried out by 

undertaker  

“The owner or occupier of any 

premises”; or 

“the owner of any private sewer 

which drains premises” 

The person who served 

the communication notice 

Connection to water main 

for domestic purposes 

“The owner or occupier of any 

premises which consist in the 

whole or any part of a building, or 

are premises on which any person 

is proposing to erect any building 

or part of a building” 

“The person serving the 

[connection] notice” 

Requisition of a water 

main 

“The owner of premises”;  

“The occupier of premises”; or 

“Any local authority” 

- for the locality 

“The person or persons 

who have required the 

provision of the main” 

Requisition of a sewer  

“The owner of premises”;  

“The occupier of premises”;  

“Any local authority”; 

“the Mayoral development 

corporation”; or 

Various New Town or Urban 

Development bodies 

- for the locality 

“The person or persons 

who have required the 

provision of the sewer” 

Requisition of a lateral 

drain 

“The owner of premises” to be 

drained by the lateral;  

“The occupier of those premises”; 

or 

Any local authority, New Town or 

Urban Development bodies for the 

area within which the premises are 

situated 

“The person or persons 

who have required the 

provision of the lateral 

drain” 

Self-lay of a water main “A person constructing or 

proposing to construct any water 

Liability rests with the 

person giving covenants in 
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main or any service pipe” the section 51A agreement 

Self-lay of a sewer or 

lateral drain 

“A person constructing or 

proposing to construct any sewer, 

any drain … intended to 

communicate with a public sewer 

vested in that undertaker, or any 

sewage disposal works”  

Liability rests with the 

person giving covenants in 

the section 104 agreement 

Moving pipes vested in 

the undertaker 

Any person with an interest in land 

where the pipe currently lies or in 

land adjacent to it 

The person serving the 

notice 
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Part C: Sewer communication charges 

C1. Section 107 of the Act provides that where a developer has given notice of its intention 

to make a communication with any of our public sewers, we may insist that Anglian 

Water itself should undertake that work. The developer is liable for any charges that 

Anglian Water may levy in respect of that activity. Table 3 indicates those charges. 

Table 3 

Type of work Charge 

Sewer communication £18,284.16 

C2. It has been, and remains, rare in the extreme for Anglian Water to exercise its rights 

under section 107. 

C3. We realise that Developers often prefer to know in advance what they will have to pay 

for certain activities carried out at their request by water companies, and the charging 

rules support this. Accordingly, we are providing you with a “fixed charge” option for 

undertaking the work set out in this Part, and we explain when these apply and what 

our charging arrangements will be. “Fixed charges” have the meaning set out in the 

glossary at paragraph A10. 

C4. Nevertheless, there are some cost elements, which arise in rare circumstances, and 

where it is impossible to give a methodology. These elements are as follows: 

C4.1 where contaminated land is involved - this may mean that we have to dispose of, or 

treat, polluted soil;  

C4.2 where the communication works are undertaken in a dual carriageway;  

C4.3 where the communication works involve digging over 2m deep; 

C4.4 where we become liable to pay compensation to a third-party owner or occupier of 

private land (that is, neither in a street as defined by the New Roads and Street Works 

Act 1991, nor in land you own and occupy); and/or  

  



Developer Charging Arrangements 2022-2023 - 13 -        

 

C4.5 where the consent of the Crown or an undertaker protected by section 183 and 

schedule 13 of the Water Industry Act 1991 is required. These protected undertakers 

are: 

➢ the Environment Agency; 

➢ the Civil Aviation Authority and most airports; 

➢ the Coal Authority and licensed coal operators; 

➢ universal postal providers; 

➢ other water and sewerage companies; 

➢ undertakings operating electronic communications networks; 

➢ public gas suppliers; 

➢ generators or distributors of electricity; 

➢ navigation, harbour or conservancy authorities or any internal drainage board; 

➢ railway undertakers; and 

➢ local authorities, but only to the extent of any statutory public utility undertaking. 

Their consent is required when the works may injuriously interfere with their property, 

undertaking or their enjoyment of them. 

Invariably, in these cases the works become complex and unpredictable and additional 

costs are incurred both in terms of the work we carry out and in terms (occasionally) by 

way of payments (for example to a protected undertaker).  

If we were to include what could be very varied costs in the fixed charge, we would 

have to include such a high-risk element that the purpose of fixed charges, including 

the benefit to you, would be frustrated. Instead, we will simply pass on those costs to 

you without increase or deduction but will honour the other elements of the fixed 

charge calculation. 
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Part D: Water connection charges 

D1. Charges for Service Connections are based on the average costs of carrying out work 

within different classes. These classes are based on the following parameters: 

D1.1 The first parameter is the diameter of the water pipe we need to install to serve your 

requirements. Our standard diameter for a service pipe is 25mm and this is sufficient 

for most households and small businesses. Larger sizes may be required to account for: 

➢ a requirement for a higher volume flow rate; 

➢ greater lengths of the service pipe (between the water main and the internal 

fittings of the connecting premises); 

➢ a requirement for a higher head pressure. 

You may work out the diameter of service pipe that you need by using the HEMS 

design guide available at our web page. 

D1.2 The second parameter is the length of the service pipe that we are required to lay. 

Under the Act, generally, where you are connecting to a water main in a street, we are 

required to lay as much of the service pipe as is required to be laid in the street. Hence, 

you should first consider whether the main to which the premises are to be connected 

is “near-side” or “far-side” in the street. “Near-side” and “Far-side” have the meanings 

set out in the glossary at paragraph A10. You can easily ascertain which is appropriate 

to your Service Connection by inspecting our asset maps to see which side of the street 

our main lies. 

You can find more information about how to do this on our web page. 

More unusual examples of what we are required to lay can be found on our web page. 

D1.3 The third parameter is the necessity for traffic management Often, portable traffic lights 

are required to be established in order to facilitate works in a highway. To understand 

whether the works will need traffic management, and the type of traffic management 

needed, you should refer to the Safety at Street Works and Road Works Code of 

Practice and the documents referenced in it. In rare cases, there may be other third-

party costs.  

D2. With these parameters, you should be able to calculate your connection charge. 

D2.1 Provided that the diameter of the service pipe that we have to lay is up to 63mm, you 

may apply the charges set out in Table 4 or Table 5. 

https://www.anglianwater.co.uk/developing/self-lay/self-lay
https://www.anglianwater.co.uk/developing/water-services/locating-our-assets
https://www.anglianwater.co.uk/siteassets/developers/water-services/responsibilities-for-the-provision-of-long-service-pipes.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/321056/safety-at-streetworks.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/321056/safety-at-streetworks.pdf


Developer Charging Arrangements 2022-2023 - 15 -        

 

D2.2 Usually, a standard diameter near-side connection will involve less than 5 metres of 

trench; and a standard diameter far-side connection will involve more than 5 metres 

but less than 18 metres of trench, both of which are set out in Table 4.   

D2.3 In less common situations, lengths beyond those parameters may be required; and in 

those situations, in addition to the fixed charges set out in Table 4 we will apply the 

appropriate per metre supplemental charge set out in Table 5 to each metre of trench 

beyond those parameters.  

D2.4 This supplemental charge varies depending on the surface in which the service pipe is 

laid. 

Table 4 

Connection type Charge up to 5m dig Charge over 5m dig 

Service pipe diameter 63mm and less  £1,196.00 £1,765.00 

4 port manifold  £1,751.00 £2,169.00 

6 port manifold  £2,125.00 £2,646.00 

Table 5 

Type of dig (for pipe diameters up to 

63mm) 

Length Supplement per metre in excess of: 

• the first 5m (near-side) 

• the first 18m (far-side) 

Unmade Ground  £53.98  

Footpath  £86.72 

Road  £92.27 

Developer land £12.51 

Private land £71.89 

 

 

D2.5 For connections of service pipes of which the diameter is greater than 63mm, the 

charges set out in Table 6 will apply. These vary according to: 

➢ the designated diameter of the service pipe; 

➢ the surface in which it is laid; and 

➢ whether the material from the trench is contaminated or not. 



Developer Charging Arrangements 2022-2023 - 16 -        

 

D2.6 You should add the appropriate fittings charges, meter installation charges and project 

design and management fee, which are all set out in Table 6. 

Table 6 

Surface Type Condition Material 
OD Size 

(mm) 

Cost per m 

(£) 

Footpath Non-Contaminated 

HPPE 90 165.25 

HPPE 125 165.25 

HPPE 180 165.25 

HPPE 225 228.01 

HPPE 280 317.43 

Footpath Contaminated 

ALPE 90 188.14 

ALPE 125 188.14 

ALPE 180 188.14 

ALPE 225 275.18 

ALPE 280 321.64 

Road Non-Contaminated 

HPPE 90 174.81 

HPPE 125 174.81 

HPPE 180 174.81 

HPPE 225 216.96 

HPPE 280 358.03 

Road Contaminated 

ALPE 90 217.03 

ALPE 125 217.03 

ALPE 180 217.03 

ALPE 225 305.64 

ALPE 280 391.24 

Connect to existing main Non-Contaminated 

HPPE 63 1130.33 

HPPE 90 1130.33 

HPPE 125 1130.33 

HPPE 180 1675.37 

HPPE 225 2055.61 

HPPE 280 2055.61 

Connect to existing main Contaminated 

ALPE 63 1306.88 

ALPE 90 1306.88 

ALPE 125 1306.88 

ALPE 180 1861.89 

ALPE 225 2205.83 

ALPE 280 2205.83 

Footpath/ Road 

Fitting 

E.g. Sluice Valve 

Wash Out / Meter 

Chamber / NRV / 

PSV / Air valve 

 90 568.20 

 125 568.20 

 180 683.45 

 225 1198.48 

 280 1198.48 
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Unmade Ground 

HPPE 63 46.20 

HPPE 90 46.20 

HPPE 125 46.20 

HPPE 180 46.20 

HPPE 225 82.87 

HPPE 280 124.50 

ALPE 63 87.16 

ALPE 90 87.16 

ALPE 125 87.16 

ALPE 180 87.16 

ALPE 225 103.43 

ALPE 280 169.96 

Meter and Chamber 

Meter Size 
Cost 

(£) 

50 1031.91 

80 1170.58 

100 1248.77 

125 2087.00 

Project Management and Design Fee 

Small developments, meaning of no 

more than 10 properties where the 

requisitioned main is 50 metres or less 

578.00 

Developments greater than 10 

properties and/or 50 metre requisitioned 

main 

2,359.00 

 

D2.7 We impose standard fees in respect of any portable traffic lights required to be 

installed in order carry out the works. These fees are set out in Table 7. 
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Table 7 

Two-way traffic lights £643.00 

Three-way traffic lights £868.00 

Four-way traffic lights £1417.00 

 

D3. For connections to new mains (i.e. that Site Specific infrastructure requisitioned or self-

laid as part of the development), Table 8 refers to the charges applicable. A standard 

onsite connection is a connection to a new Anglian Water main through a boundary 

box. An onsite ferrule connection is a connection made through a wall box. An internal 

meter is a meter fit to an internal manifold in flats and apartment blocks. A new water 

supply greater than 32mm will be required and will be charged separately.  

Table 8 

Type of connection 
Charge 

£ 

Standard onsite  £643.00 

Onsite ferrule  £731.00 

Internal Meter £235.00 

 

D4. We realise that Developers often prefer to know in advance what they will have to pay 

for certain activities carried out at their request by water companies, and the charging 

rules support this. Accordingly, we are providing you with a “fixed charge” option for 

undertaking the work set out in this Part, and we explain when these apply and what 

our charging arrangements will be. “Fixed charges” means charges set for a given 

Charging Year which are fixed in amount or which are calculated by reference to a 

predetermined methodology set out in our charging arrangements, the application of 

which allows calculation at the outset of the total amount owing. 

D5. You should therefore be able to calculate the connection charge by: 

➢ calculating the length of pipe we will need to lay as part of your connection notice, 

which will often depend on whether you need a near-side or far-side connection; 

➢ calculating the size of pipe you need; and 

➢ calculating the applicable traffic management charges and adding it to that figure. 
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D6. In certain cases, third-party costs are payable. We will simply settle these costs and pass 

them on to you without increase or deduction. Therefore, in order to calculate this part 

of our overall charges, you will need to enquire of the third party concerned. These 

cases are: 

D6.1 where street closure is required.  In this case you should enquire of the published street 

closure fees of the appropriate local highway authority along with their published 

highway permit fee; 

D6.2 where the consent of the Crown or an undertaker protected by section 183 and 

schedule 13 of the Water Industry Act 1991 is required. These protected undertakers 

are: 

➢ the Environment Agency; 

➢ the Civil Aviation Authority and most airports; 

➢ the Coal Authority and licensed coal operators; 

➢ universal postal providers; 

➢ other water and sewerage companies; 

➢ undertakings operating electronic communications networks; 

➢ public gas suppliers; 

➢ generators or distributors of electricity; 

➢ navigation, harbour or conservancy authorities or any internal drainage board; 

➢ railway undertakers; and 

➢ local authorities, but only to the extent of any statutory public utility undertaking. 

Their consent is required when the works may injuriously interfere with their property, 

undertaking or their enjoyment of them, and you should enquire of the particular 

protected undertaker whether this is the case and what their likely fees will be.   

D7. Finally, there are some cost elements, which arise in very rare circumstances, and where 

it is impossible to give a methodology.  These elements are as follows: 

D7.1 where the connection works are undertaken in a dual carriageway;  

D7.2 where the connection works involve digging over 2m deep. Invariably, in these cases 

the works become complex and unpredictable and additional costs are incurred in 

terms of the work we carry out.  If we were to include what could be very varied costs in 

the fixed charge, we would have to include such a high-risk element that the purpose 

of fixed charges, including the benefit to you, would be frustrated. Instead, we will 

simply pass on those costs to you without increase or deduction but will honour the 

other elements of the fixed charge calculation. 
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D8. In addition to the option provided in paragraph D4, you also have a further option 

where we will charge for your connection, called the “actual cost calculation”. In this 

case, rather than using the above parameters and tables to calculate the fixed charge, 

we will charge according to the actual cost to Anglian Water in carrying out that 

connection. You must tell us whether you are choosing the fixed charge or the actual 

cost calculation before the connection work commences, otherwise in default we will 

apply the fixed charge calculation. 

D9. There are also a number of charges that will be levied where an application does not 

proceed to completion: 

D9.1 without additional work being necessary on our part due to circumstances beyond our 

control; 

D9.2 because the application is cancelled; 

D9.3 because the site is not ready for our work to take place and these charges are set out in 

Table 9. 

Table 9 

Type of Work Charge 

£ 

Aborted meter fit, per plot £92.00 

Aborted new supply, per plot £92.00 

Additional Water Regulations inspection, per plot £92.00 

Cancelled new supply application  £86.00 

Additional site visit or resurvey, per plot £92.00 

An aborted meter fit charge is made when we attempt a meter fit and are unable to 

carry out the inspection and meter fit. An aborted new supply charge is made when we 

attend site to complete connection as requested and confirmed and are unable to do 

so. Additional Water Regulations inspections are charged where we are unable to 

complete a Water Regulations inspection. A cancelled new supply application charge is 

made when payment has been made against a new supply application and 

subsequently later is cancelled and refunded. An additional site visit or resurvey charge 

is made where requested to do so by the customer, or where remedial works have not 

been carried out as agreed, thereby requiring an additional inspection. 
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D10. Where a Developer uses an approved plumber, approved underground installer or 

approved site agent to self-certificate that installations comply with the Water Supply 

(Water Fittings) Regulations 1999, Anglian Water does not need to inspect and a 

discount in accordance with Table 10 will be offered on the service connection fees. 

The discount will be applied per connection. “Approved” means that they are registered 

with either the Anglian Water approved plumber/contractor scheme (APLUS), a scheme 

operated by another water company or the WIAPS scheme operated by the Water 

Regulations Advisory Service. A copy of the certificate issued by the approved 

plumber/contractor is required. 

Table 10 

Type of self-certification Discount 

£ 

Self-certification of either underground pipework or internal plumbing - per 

connection  
£16.00 

Self-certification of both underground pipework and internal plumbing - per 

connection 
£26.00 

 

D11. The methodology used above is also used where a Developer chooses to use a self-lay 

provider, electing the fixed charge calculation for non-contestable elements in 

accordance with Part I of these charging arrangements.  
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Part E: Water main requisition charges 

E1. Water Main requisition charges are charges that are based on the approximate cost of 

carrying out the Site-Specific Work required to satisfy the requisition. 

E2. “Site-Specific Work” is a term defined in the charging rules and means “work on, or the 

provision of, water structures or facilities located on a Development as well as work to 

provide and connect a requested Water Main on, or in the immediate vicinity of the 

Development”. Site specific work should be distinguished from “network 

reinforcement”, which means the provision or modification of other water mains, 

tanks, service reservoirs and pumping stations as is necessary in consequence of the 

site specific work. Site specific work and network reinforcement are mutually 

exclusive terms. We consider that site specific work includes all work carried out 

downstream from (and including) the point of connection to our existing network 

(whether or not this work is carried out on your development or third-party land) and 

no work carried out upstream of that point of connection. The reason the distinction is 

important is because the requisition charges set out in this Part may not and do not 

include any charges for network reinforcement. Those charges are dealt with under 

Part L by way of the infrastructure charge. 

E3. We realise that Developers often prefer to know in advance what they will have to pay 

for certain activities carried out at their request by water companies, and the charging 

rules support this. Accordingly we are providing you with a “fixed charge” option for 

undertaking the work set out in this Part, and we explain when these apply and what 

our charging arrangements will be. “Fixed charges” means charges set for a given 

Charging Year which are fixed in amount or which are calculated by reference to a 

predetermined methodology set out in our charging arrangements, the application of 

which allows calculation at the outset of the total amount owing. You should therefore 

be able to calculate the water requisition charge by carrying out the cost calculations 

below, the fixed charge calculation. 

E4. First, you must find the likely point of connection to our network. You can ascertain this 

by inspecting our statutory water map to find nearby water mains. More information 

about how to do this is available on our web page. 

E5. You must not select, as a potential point of connection, any main whose diameter is 

less than the diameter that the requisitioned main will be. The diameter of the notional 

requisitioned main for this purpose must be sized appropriately for a main supplying 

the whole of the development it might reasonably be expected to serve. You must also 

discount any points of connection that we have identified as impractical in any pre-

planning advice we have given in respect of the development. Lack of capacity in the 

existing network or water treatment works is not considered to fall within the definition 

https://www.anglianwater.co.uk/developing/water-services/locating-our-assets
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of “impractical” for these purposes unless there is a potential connection point on a 

different water main that is equally close to the boundary of the development expected 

to be served. Provided your notional point of connection complies with the 

requirements of these charging arrangements, if we select a different point of 

connection, we will not charge you in respect of any additional costs associated with 

that new point of connection. 

E6. Secondly, you must consider the likely components of the requisitioned main. We will 

design the requisitioned main to the specifications set out in the most up-to-date 

published version of “Civil Engineering Specification for Water Industry”. We will always 

design the mains we lay in compliance with a requisition, but you can ask us to 

undertake this design and share it with you before you formally requisition the main, 

and without prejudice to your decision whether to requisition or not. You are not 

obliged to do so, but it will allow you to predict your charges more accurately.   

To engage with us on designing a new water main, please use InFlow, our online 

customer portal or for further information, please see our website. 

E7. Thirdly, you must use Table 11 below to calculate your charges according to the nature 

and number of components within the design. The variables are as follows:  

E7.1 Charges for connection of the requisitioned main to the existing network main vary 

according to the diameter of, depth of and the material comprising the requisitioned 

main. If the diameter of the pipe you are connecting to is not less than the pipe you are 

connecting, the connection will be carried out under pressure unless stipulated by 

Anglian Water. 

E7.2 Charges are then applied on a per metre basis to the requisitioned main itself. The 

charge that you must apply to each metre of the main’s length varies according to the 

following parameters: 

➢ the diameter of the requisitioned main, which falls into charging bands; 

➢ the surface in which it is laid, whether it is made (i.e. surfaced), Unmade Ground, 

Footpath, private land, or part of your own development site; 

➢ the material of which the main will be comprised, whether polyethylene or barrier 

pipe; and 

➢ the depth of the pipe, whether above or below two metres from the surface. 

 

http://sfa.wrcplc.co.uk/ceswi-7th-edition.aspx
https://inflow.anglianwater.co.uk/Login/Index?ReturnUrl=%2f
https://www.anglianwater.co.uk/developers/water-services/
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E7.3 You must also calculate the number of trial holes and water fittings required (whether 

air valves, washouts, fire hydrants or other fittings), and add the appropriate charges to 

your calculation. 

E7.4 You should also add the appropriate project design and management fee. This equates 

to 10% of the estimated construction value, or a minimum of £2359, whichever is 

greater. 

E7.5 You should also consider the necessity for traffic management. To understand whether 

the works will need traffic management, and the type of traffic management needed, 

you should refer to the Safety at Street Works and Road Works Code of Practice and 

the documents referenced in it. Often, portable traffic lights are required to be 

established in order to facilitate works in a highway and we impose standard fees in 

respect of portable traffic lights. 

E8. Each element of the calculation can be found in Table 11 below. 

Table 11 

Location Condition Material 

OD 

Size 

(mm) 

Cost per metre 

£ 

Development Site Non-Contaminated 

HPPE 63 50.15 

HPPE 90 50.15 

HPPE 125 50.15 

HPPE 180 50.15 

HPPE 225 90.00 

HPPE 280 113.75 

Development Site Contaminated 

ALPE 63 69.85 

ALPE 90 69.85 

ALPE 125 69.85 

ALPE 180 69.85 

ALPE 225 141.00 

ALPE 280 155.69 

Development Site 

Fitting 

E.g. Sluice Valve 

Wash Out / Meter 

Chamber / NRV / PSV / 

Air valve 

 63 568.20 

 90 568.20 

 125 568.20 

 180 683.45 

 225 1,198.48 

 280 1,198.48 

Development Site 
Back to Back 

Connection 

 63 508.23 

 90 508.23 

 125 508.23 

 180 873.64 

 225 1,665.46 

https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/321056/safety-at-streetworks.pdf
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 280 1,665.46 

Footpath Non-Contaminated 

HPPE 63 165.25 

HPPE 90 165.25 

HPPE 125 165.25 

HPPE 180 165.25 

HPPE 225 228.01 

HPPE 280 317.43 

Footpath Contaminated 

ALPE 63 188.14 

ALPE 90 188.14 

ALPE 125 188.14 

ALPE 180 188.14 

ALPE 225 275.18 

ALPE 280 321.64 

Road Non-Contaminated 

HPPE 63 174.81 

HPPE 90 174.81 

HPPE 125 174.81 

HPPE 180 174.81 

HPPE 225 216.96 

HPPE 280 358.03 

Road Contaminated 

ALPE 63 217.03 

ALPE 90 217.03 

ALPE 125 217.03 

ALPE 180 217.03 

ALPE 225 305.64 

ALPE 280 391.24 

Footpath / Road 

 

Fitting 

E.g. Sluice Valve 

Wash Out / Meter 

Chamber / NRV / PSV / 

Air valve 

 63 568.20 

 90 568.20 

 125 568.20 

 180 683.45 

 225 1,198.48 

 280 1,198.48 

Connect to existing 

main 
Non-Contaminated 

HPPE 63 1,130.33 

HPPE 90 1,130.33 

HPPE 125 1,130.33 

HPPE 180 1,675.37 

HPPE 225 2,055.61 

HPPE 280 2,055.61 

Connect to existing 

main 
Contaminated 

ALPE 63 1,306.88 

ALPE 90 1,306.88 

ALPE 125 1,306.88 

ALPE 180 1,861.89 

ALPE 225 2,055.83 

ALPE 280 2,205.83 

Item Surface Type Size limited to Cost (£) 
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Trial Hole 

Unmade Ground 1m3 302.25 

Footpath 1m3 581.81 

Road 1m3 1,003.36 

Item Single / Double Size of existing main Cost (£) 

Line Stop 

Single 

≤ 150mm n.b. 7,149.02 

>150mm ≤200mm n.b 12,301.95 

>200mm ≤300mm n.b 11,314.63 

>300mm ≤450mm n.b 19,557.30 

>450mm ≤600mm n.b 42,927.14 

>600mm ≤900mm n.b 62,223.57 

>900mm ≤1200mm 

n.b 
92,643.85 

Double 

≤ 150mm n.b. 14,579.43 

>150mm ≤200mm n.b 14,422.08 

>200mm ≤300mm n.b 18,360.40 

>300mm ≤450mm n.b 51,019.39 

>450mm ≤600mm n.b 74,519.68 

>600mm ≤900mm n.b 108,022.07 

>900mm ≤1200mm 

n.b 
163,683.79 

Traffic Management Cost (£) 

Two-way traffic lights 643.00 

Three-way traffic lights 868.00 

Four-way traffic lights 1,417.00 

Project Management and Design 

Fee 

The project management fee will 

cover the following:  

• Operational Hydraulic 

Modelling  

• Impact Planning 

• Commissioning planning 

• Site Liaison 

• Valve operations 

Small developments, meaning of 

no more than 10 properties 

where the requisitioned main is 

50 metres or less 

No more than £578.00  

 

Developments greater than 10 

properties and/or 50 metre 

requisitioned main 

 

10% of estimated 

construction costs or 

minimum £2,359.00 

E9. In certain cases, third-party costs are payable. We will simply settle these costs and pass 

them on to you without increase or deduction. Therefore, in order to calculate this part 

of our overall charges, you will need to enquire of the third party concerned. These 

cases are: 
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E9.1 where street closure is required. In this case you should enquire of the published street 

closure fees of the appropriate local highway authority along with their published 

highway permit fee; 

E9.2 where we become liable to pay compensation to a third-party owner or occupier of 

private land (that is, neither in a street as defined by the New Roads and Street Works 

Act 1991, nor in land you own and occupy). In this case you may need to take specialist 

advice; and/or 

E9.3 where the consent of the Crown or an undertaker protected by section 183 and 

schedule 13 of the Water Industry Act 1991 is required.  

 

These protected undertakers are: 

➢ the Environment Agency; 

➢ the Civil Aviation Authority and most airports; 

➢ the Coal Authority and licensed coal operators; 

➢ universal postal providers; 

➢ other water and sewerage companies; 

➢ undertakings operating electronic communications networks; 

➢ public gas suppliers; 

➢ generators or distributors of electricity; 

➢ navigation, harbour or conservancy authorities or any internal drainage board; 

➢ railway undertakers; and 

➢ local authorities, but only to the extent of any statutory public utility undertaking. 

Their consent is required when the works may injuriously interfere with their property, 

undertaking or their enjoyment of them, and you should enquire of the particular 

protected undertaker whether this is the case and what their likely fees will be;   

E10. As stated above, charging rules do not require us to provide you with a method of 

fixed charges to the extent it would not be reasonable to expect us to do so, and as 

long as we explain what circumstances these are. The only circumstances where you 

may not be able to calculate the level of charges from the outset (to obtain the fixed 

charge) are those where: 

E10.1 contaminated land is involved - this may mean that we have to dispose of, or treat, 

polluted soil; 

E10.2 construction of a water booster station or water pumping station (with or without land 

to accommodate it) is required;  
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E10.3 where the requisitioned main may cross or impinge upon a dual carriageway, 

motorway, or a river or other waterway whose width from bank-top to bank-top 

exceeds 5 metres; 

E10.4 where the nominal diameter of the requisitioned main is required to exceed 280 

millimetres; 

E10.5 in any other case where we cannot satisfy the requisition without involving complex 

engineering. 

Invariably, in these cases the works become complex and unpredictable and additional 

costs are incurred in terms of the work we carry out. If we were to include what could 

be very varied costs in the fixed charge, we would have to include such a high-risk 

element that the purpose of fixed charges, including the benefit to you, would be 

frustrated. Instead, we will simply pass on those costs to you without increase or 

deduction but will honour the other elements of the fixed charge calculation. 

E11. Clearly, it may be difficult for you to work out the exact costs of the site specific work 

in providing the requisitioned main, as your calculations depend on your design of the 

hypothetical main matching in all respects the main that we provide in response to 

your requisition (if you then choose to make it). However, the sound application of 

these principles should give you reasonable certainty as to costs without input from 

Anglian Water, as required by the charging rules. 

E12. The figures set out in Table 11 also vary from the precise costs that Anglian Water may 

pay for each activity because: 

E12.1 they do not cover every single element of expense involved in providing that site 

specific work, as they have been simplified in order to give a realistic chance of making 

a calculation, and therefore some miscellaneous costs have been spread among them 

(the sum of which increase is no more than the costs involved); and 

E12.2 in order to be fair and retain the balance between overall charges recoverable through 

the activities set out in these charging arrangements and those recoverable through 

primary charges, we have made a small provision for costs we incur for these activities 

that are not sufficiently foreseeable that we could account specifically for them. 

Therefore, in addition to the option provided in paragraph E6, where we may be asked 

to provide the design that will be used, you also have a further option where we will 

charge for your water main requisition, called the “actual cost calculation”. In this case, 

rather than using the above parameters and tables to calculate the cost of the site 

specific work to come to a fixed charge calculation, we will charge according to the 

actual cost to Anglian Water in carrying out that site specific work. You must tell us 

whether you are choosing the fixed charge calculation or the actual cost calculation 
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before the site specific work commences, otherwise in default we will apply the actual 

cost calculation. The point of connection we will use will be based on the same 

parameters as those set out in paragraph E5. 

E13. We mentioned in paragraph E6 that you can commission a design from us before 

requisitioning the main. If you do so, you will be liable to pay our fee in carrying out 

that design. The required fee is set out in Table 12. If you do not proceed to the 

requisition, we will keep the design fee but you will not have to pay requisition charges. 

Table 12 

Design fee for 1 - 100 properties  £974.00 

Design fee for 101 - 200 properties £1,108.00 

Design fee for 200-500 properties £1,376.00 

Re-design fee (where the planning permission or layout of the 

development is altered and a re-design is required) 

50% of above 

charges 

Additional site visits £198.00 

Amendment of terms and conditions (with no re-design work) £235.00 

Remobilisation charge  £2,481.00 

E14. The methodology used above is also used where a Developer chooses to use a self-lay 

provider, electing the fixed charge calculation for non-contestable elements in 

accordance with Part I of these charging arrangements.  
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Part F: Sewer requisition charges 

F1. This Part of our charging arrangements relates only to sewers requisitioned under 

section 98(1) of the Act, and not lateral drains requisitioned under section 98(1A). For 

lateral drains, please see Part G. 

F2. Sewer requisition charges are charges that are based on the approximate cost of 

carrying out the Site-Specific Work required to satisfy the requisition. 

F3. “Site-Specific Work” is a term defined in the charging rules and means “work on, or the 

provision of, sewerage structures or facilities located on a development as well as work 

to provide and connect a requested sewer on, or in the immediate vicinity of the 

development”. Site specific work should be distinguished from “network 

reinforcement”, which means the provision or modification of other sewers and such 

pumping stations as is necessary in consequence of the site specific work. Site 

specific work and network reinforcement are mutually exclusive terms. We consider 

that site specific work includes all work carried out upstream from (and including) the 

point of connection to our existing network (whether or not this work is carried out on 

your development or third-party land) and no work carried out downstream of that 

point of connection. The reason the distinction is important is because the requisition 

charges set out in this Part may not and do not include any charges for network 

reinforcement. Those charges are dealt with under Part L by way of the infrastructure 

charge. 

F4. We realise that Developers often prefer to know in advance what they will have to pay 

for certain activities carried out at their request by water companies, and the charging 

rules support this. Accordingly we are providing you with a “fixed charge” option for 

undertaking the work set out in this Part, and we explain when these apply and what 

our charging arrangements will be. “Fixed charges” means charges set for a given 

Charging Year which are fixed in amount or which are calculated by reference to a 

predetermined methodology set out in our charging arrangements, the application of 

which allows calculation at the outset of the total amount owing. You should therefore 

be able to calculate the sewer requisition charge by carrying out the cost calculations 

below, the fixed charge calculation. 

F5. First, you must find the likely point of connection to our network. You can ascertain this 

by inspecting our statutory water map to find nearby public sewers. More information 

about how to do this is available on our web page.  

  

https://www.anglianwater.co.uk/developing/water-services/locating-our-assets
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F6. You must not select, as a potential point of connection, any public sewer whose 

diameter is less than the diameter that the requisitioned sewer will be. The diameter of 

the notional requisitioned sewer for this purpose must be sized appropriately for a 

sewer draining the whole of the development it might reasonably be expected to serve.  

You must also discount any points of connection that we have identified as impractical 

in any pre-planning advice we have given in respect of the development. Lack of 

capacity in the existing network or water recycling centre is not considered to fall within 

the definition of “impractical” for these purposes unless there is a potential connection 

point on a different public sewer that is equally close to the boundary of the 

development expected to be served.  Provided your notional point of connection 

complies with the requirements of these charging arrangements, if we select a 

different point of connection, we will not charge you in respect of any additional costs 

associated with that new point of connection  

F7. Secondly, you must consider the likely components of the requisitioned sewer. We will 

design the requisitioned sewer to the specifications set out in the most up-to-date 

published version of “Civil Engineering Specification for Water Industry” (which can 

be purchased at http://www.webookshop.com) and industry-standard Sector Guidance 

as supplemented by our own design and construction standards which are published 

on our website (which also apply to the point of connection).   

F8. Thirdly, you must use Table 13 below to calculate your charges according to the nature 

and number of components within the design. The variables are as follows: 

F8.1 Charges for connection of the requisitioned sewer to the existing network sewer vary 

according to the diameter of, depth of and the material comprising the requisitioned 

sewer. 

F8.2 Charges are then applied on a per metre basis to the requisitioned sewer itself. The 

charge that you must apply to each metre of the sewer’s length varies according to the 

following parameters: 

➢ the diameter of the requisitioned sewer, which falls into charging bands; 

➢ the surface in which it is laid, whether it is made (i.e. surfaced), Unmade Ground, 

Footpath, or Road; 

➢ the material of which the sewer will be comprised, whether vitrified clay, PVC or 

concrete; and 

➢ the depth of the pipe.  

F8.3 You should also add the appropriate project design and management fee. This equates 

to 10% of the estimated construction value, or a minimum of £2,256.00, whichever is 

greater. 

http://www.webookshop.com/
https://www.water.org.uk/sewerage-sector-guidance-approved-documents/
https://www.anglianwater.co.uk/developers/drainage-services/designing-a-public-sewer/
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F8.4 You should also consider the necessity for traffic management.  To understand whether 

the works will need traffic management, and the type of traffic management needed, 

you should refer to the Safety at Street Works and Road Works Code of Practice and 

the documents referenced in it. Often, portable traffic lights are required to be 

established in order to facilitate works in a highway and we impose standard fees in 

respect of portable traffic lights. 

F9. Each element of the calculation can be found in Table 13 below. 

Table 13 

Dig type Charge 

per m 

£ 

Vitrified Clay Gravity sewer >150mm ≤225mm n.b. >1m ≤2m deep – Unmade 

Ground 
508.05 

Vitrified Clay Gravity sewer >150mm ≤225mm n.b. >1m ≤2m deep - Footpath 681.13 

Vitrified Clay Gravity sewer >150mm ≤225mm n.b. >1m ≤2m deep - Road 692.28 

Vitrified Clay Gravity sewer >150mm ≤225mm n.b. >2m ≤3m deep - Unmade 

Ground 
598.61 

Vitrified Clay Gravity sewer >150mm ≤225mm n.b. >2m ≤3m deep - Footway 847.93 

Vitrified Clay Gravity sewer >150mm ≤225mm n.b. >2m ≤3m deep - Road 864.4 

Vitrified Clay Gravity sewer >100mm ≤150mm n.b. >2m ≤3m deep - Unmade 

Ground 
590.81 

Vitrified Clay Gravity sewer >100mm ≤150mm n.b. >2m ≤3m deep - Footpath 809.65 

Vitrified Clay Gravity sewer >100mm ≤150mm n.b. >2m ≤3m deep - Road 824.91 

Vitrified Clay Gravity sewer >100mm ≤150mm n.b. >1m ≤2m deep - Unmade 

Ground 
487.71 

Vitrified Clay Gravity sewer >100mm ≤150mm n.b. >1m ≤2m deep - Footpath 657.86 

Vitrified Clay Gravity sewer >100mm ≤150mm n.b. >1m ≤2m deep - Road 668.80 

PVC Gravity sewer >100mm ≤150mm n.b. >1m ≤2m deep - Unmade Ground 480.31 

PVC Gravity sewer >100mm ≤150mm n.b. >1m ≤2m deep - Footpath 650.08 

PVC Gravity sewer >100mm ≤150mm n.b. >1m ≤2m deep - Road 659.84 

PVC Gravity sewer >100mm ≤150mm n.b. >2m ≤3m deep – Unmade Ground 590.81 

PVC Gravity sewer >100mm ≤150mm n.b. >2m ≤3m deep – Footpath 809.65 

PVC Gravity sewer >100mm ≤150mm n.b. >2m ≤3m deep – Road 824.91 

Concrete Gravity sewer ≤300mm n.b. >1m ≤2m deep - Unmade Ground 542.61 

Concrete Gravity sewer ≤300mm n.b. >1m ≤2m deep - Footpath 701.46 

Concrete Gravity sewer ≤300mm n.b. >1m ≤2m deep - Road 714.34 

Concrete Gravity sewer ≤300mm n.b. >2m ≤3m deep - Unmade Ground 676.07 

Concrete Gravity sewer ≤300mm n.b. >2m ≤3m deep - Footpath 967.46 

Concrete Gravity sewer ≤300mm n.b. >2m ≤3m deep - Road 992.92 

Concrete Gravity sewer >300mm ≤375mm n.b. >1m ≤2m deep - Unmade Ground 565.36 

Concrete Gravity sewer >300mm ≤375mm n.b. >1m ≤2m deep - Footpath 730.62 

https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/321056/safety-at-streetworks.pdf
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Concrete Gravity sewer >300mm ≤375mm n.b. >1m ≤2m deep - Road 746.86 

Concrete Gravity sewer >300mm ≤375mm n.b. >2m ≤3m deep - Unmade Ground 692.66 

Concrete Gravity sewer >300mm ≤375mm n.b. >2m ≤3m deep - Footpath 995.58 

Concrete Gravity sewer >300mm ≤375mm n.b. >2m ≤3m deep - Road 1,023.01 

Concrete Gravity sewer >375mm ≤450mm n.b. >1m ≤2m deep - Unmade Ground 579.21 

Concrete Gravity sewer >375mm ≤450mm n.b. >1m ≤2m deep - Footpath 752.66 

Concrete Gravity sewer >375mm ≤450mm n.b. >1m ≤2m deep - Road 771.26 

Concrete Gravity sewer >375mm ≤450mm n.b. >2m ≤3m deep - Unmade Ground 708.28 

Concrete Gravity sewer >375mm ≤450mm n.b. >2m ≤3m deep - Footpath 1,021.36 

Concrete Gravity sewer >375mm ≤450mm n.b. >2m ≤3m deep - Road 1,050.24 

PE Rising Main 80mm (i.d.) <2m deep Development Land 41.44 

PE Rising Main 100mm (i.d.) <2m deep Development Land 44.69 

PE Rising Main 150mm (i.d.) <2m deep Development Land 52.04 

PE Rising Main 200mm (i.d.) <2m deep Development Land 84.07 

PE Rising Main 250mm (i.d.) <2m deep Development Land 124.57 

PE Rising Main 80mm (i.d.) <2m deep Footpath 151.74 

PE Rising Main 100mm (i.d.) <2m deep Footpath 154.99 

PE Rising Main 150mm (i.d.) <2m deep Footpath 162.33 

PE Rising Main 200mm (i.d.) <2m deep Footpath 212.80 

PE Rising Main 250mm (i.d.) <2m deep Footpath 322.37 

PE Rising Main 80mm (i.d.) <2m deep Road 174.87 

PE Rising Main 100mm (i.d.) <2m deep Road 178.11 

PE Rising Main 150mm (i.d.) <2m deep Road 185.47 

PE Rising Main 200mm (i.d.) <2m deep Road 241.76 

PE Rising Main 250mm (i.d.) <2m deep Road 349.60 

Connection Charge per connection 

£ 

Manhole Type 2 on existing foul sewer 1200mm dia ≤1.0m 

deep 
4,304.89 

Manhole Type 2 on existing foul sewer 1200mm dia >1.0m 

≤1.5m deep 
5,468.56 

Manhole Type 2 on existing foul sewer 1200mm dia >1.5m 

≤2.0m deep 
6,257.06 

Manhole Type 2 on existing foul sewer 1200mm dia >2.0m 

≤2.5m deep 
7,019.66 

Manhole Type 2 on existing foul sewer 1200mm dia >2.5m 

≤3.0m deep 
7,271.86 

Manhole Type 1A on new foul sewer 1200mm dia ≥3.0m 

≤3.5m deep 
11,425.24 

Manhole Type 1A on new foul sewer 1200mm dia >3.5m 

≤4.0m deep 
12,736.13 

Manhole Type 1A on new foul sewer 1200mm dia >4.0m 

≤4.5m deep 
13,684.79 

Manhole Type 1A on new foul sewer 1200mm dia >4.5m 

≤5.0m deep 
16,268.63 
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Manhole Type 1A on new foul sewer 1200mm dia >5.0m 

≤5.5m deep 
17,611.11 

Manhole Type 1A on new foul sewer 1200mm dia >5.5m 

≤6.0m deep 
20,927.27 

Project Management and Design 

Fee 

Small developments, meaning of 

no more than 10 properties 

where the requisitioned main is 

50 metres or less 

£578.33 

Developments greater than 10 

properties and/or 50 metre 

requisitioned main 

10% of estimated 

construction costs or 

minimum £2,359.00 

Traffic Management Cost (£) 

Two-way traffic lights 643.00 

Three-way traffic lights 868.00 

Four-way traffic lights 1,417.00 

Pumping Station  

Small Development <100 plots 254,621.58 

Medium Development >100 <200 Plots 323,894.96 

Large Development >200 plot 404,844.60 

F10. In certain cases, third-party costs are payable. We will simply settle these costs and pass 

them on to you without increase or deduction. Therefore, in order to calculate this part 

of our overall charges, you will need to enquire of the third party concerned. These 

cases are: 

F10.1 where street closure is required. In this case you should enquire of the published street 

closure fees of the appropriate local highway authority along with their published 

highway permit fee; 

F10.2 where we become liable to pay compensation to a third-party owner or occupier of 

private land (that is, neither in a street as defined by the New Roads and Street Works 

Act 1991, nor in land you own and occupy). In this case you may need to take specialist 

advice; and/or 

F10.3 where the consent of the Crown or an undertaker protected by section 183 and 

schedule 13 of the Water Industry Act 1991 is required. These protected undertakers 

are: 

➢ the Environment Agency; 

➢ the Civil Aviation Authority and most airports; 

➢ the Coal Authority and licensed coal operators; 

➢ universal postal providers; 

➢ other water and sewerage companies; 
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➢ undertakings operating electronic communications networks; 

➢ public gas suppliers; 

➢ generators or distributors of electricity; 

➢ navigation, harbour or conservancy authorities or any internal drainage board; 

➢ railway undertakers; and 

➢ local authorities, but only to the extent of any statutory public utility undertaking. 

Their consent is required when the works may injuriously interfere with their property, 

undertaking or their enjoyment of them, and you should enquire of the particular 

protected undertaker whether this is the case and what their likely fees will be;   

F11. As stated above, the charging rules do not require us to provide you with a method of 

fixed charges to the extent it would not be reasonable to expect us to do so, and as 

long as we explain what circumstances these are. The only circumstances where you 

may not be able to calculate the level of charges from the outset (to obtain the fixed 

charge) are those where: 

F11.1 contaminated land is involved - this may mean that we have to dispose of, or treat, 

polluted soil; 

F11.2 where the requisitioned sewer may cross or impinge upon a dual carriageway, 

motorway, or a river or other waterway whose width from bank-top to bank-top 

exceeds 5 metres;  

F11.3 where flows are so significant that over-pumping is required; 

F11.4 where the nominal diameter of the requisitioned sewer is required to exceed 450 

millimetres; 

F11.5 where the requisition is so unusual in nature that we cannot satisfy it through the 

construction of sewers falling within the parameters set out in Table 13; and/or 

F11.6 in any other case where we cannot satisfy the requisition without involving complex 

engineering. 

Invariably, in these cases the works become complex and unpredictable and additional 

costs are incurred in terms of the work we carry out. If we were to include what could 

be very varied costs in the fixed charge, we would have to include such a high-risk 

element that the purpose of fixed charges, including the benefit to you, would be 

frustrated. Instead, we will simply pass on those costs to you without increase or 

deduction but will honour the other elements of the fixed charge calculation. 

F12. Clearly, it may be difficult for you to work out the exact costs of the site specific work 

in providing the requisitioned sewer, as your calculations depend on your design of the 
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hypothetical sewer matching in all respects the sewer that we provide in response to 

your requisition (if you then choose to make it). However, the sound application of 

these principles should give you reasonable certainty as to costs without input from 

Anglian Water, as required by the charging rules. 

F13. The figures set out in Table 13 also vary from the precise costs that Anglian Water may 

pay for each activity because: 

F13.1 they do not cover every single element of expense involved in providing that site 

specific work, as they have been simplified in order to give a realistic chance of making 

a calculation, and therefore some miscellaneous costs have been spread among them 

(the sum of which increase is no more than the costs involved); and 

F13.2 in order to be fair and retain the balance between overall charges recoverable through 

the activities set out in these charging arrangements and those recoverable through 

primary charges, we have made a small provision for costs we incur for these activities 

that are not sufficiently foreseeable that we could account specifically for them. 

Therefore, you also have a further option where we will charge for your sewer 

requisition, called the “actual cost calculation”. In this case, rather than using the 

above parameters and tables to calculate the cost of the site specific work to come to 

a fixed charge calculation, we will charge the actual cost to Anglian Water in carrying 

out that site specific work. You must tell us whether you are choosing the fixed 

charge calculation or the actual cost calculation before the site specific work 

commences, otherwise in default we will apply the actual cost calculation. The point 

of connection we will use will be based on the same parameters as those set out in 

paragraph F6. We also make a number of abortive costs charges. These are set out in 

Table 14. 

Table 14 

Aborted inspection £167.00 

Additional site visit  £167.00 

An aborted inspection charge is made when we attempt to carry out an inspection of 

the drainage and are unable to carry out the inspection. An additional site visit is made 

where requested to do so by the customer, or where remedial works have not been 

carried out as agreed, thereby requiring an additional inspection. 

F14. We offer a hybrid form of self-lay/requisition, where a Developer wishes to construct its 

own sewer under a sewerage self-lay agreement but is unable to do so due to 

intervening third-party land over which it is unable to gain consent for the works. In this 
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case, we will appoint the Developer as our contractor under what we call a “section 30 

agreement” (due to one of the legal provisions in the contract), using our statutory 

powers but allowing the work to be carried out by or on behalf of the Developer. If you 

choose this option, we will not make the payments set out above and the work is to be 

carried out by you at your own cost.  
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Part G: Lateral drain requisition charges 

G1. This Part of our charging arrangements relates only to lateral drains requisitioned 

under section 98(1A) of the Act, and not sewers requisitioned under section 98(1). For 

sewers, please see Part F. 

G2. Lateral drain requisition charges are charges that are based on the approximate cost of 

carrying out the Site-Specific Work required to satisfy the requisition. 

G3. “Site-Specific Work” is a term defined in the charging rules and means “work on, or 

the provision of, sewerage structures or facilities located on a Development as well as 

work to provide and connect a requested Sewer on, or in the immediate vicinity of the 

Development”. Site specific work should be distinguished from “network 

reinforcement”, which means the provision or modification of other Sewers and such 

pumping stations as is necessary in consequence of the site specific work. Site 

specific work and network reinforcement are mutually exclusive terms. We consider 

that site specific work includes all work carried out upstream from (and including) the 

point of connection to our existing network (whether or not this work is carried out on 

your development or third-party land) and no work carried out downstream of that 

point of connection. The reason the distinction is important is because the requisition 

charges set out in this Part may not and do not include any charges for network 

reinforcement. Those charges are dealt with under Part L by way of the infrastructure 

charge. 

G4. We realise that Developers often prefer to know in advance what they will have to pay 

for certain activities carried out at their request by water companies, and the charging 

rules support this. Accordingly we are providing you with a “fixed charge” option for 

undertaking the work set out in this Part, and we explain when these apply and what 

our charging arrangements will be. “Fixed charges” means charges set for a given 

Charging Year which are fixed in amount or which are calculated by reference to a 

predetermined methodology set out in our charging arrangements, the application of 

which allows calculation at the outset of the total amount owing. You should therefore 

be able to calculate the lateral drain requisition charge by carrying out the cost 

calculations below, the fixed charge calculation. 

G5. First, you must find the likely point of connection to our network. You can ascertain this 

by inspecting our statutory water map to find nearby public sewers. More information 

about how to do this is available on our website.  

G6. You must not select, as a potential point of connection, any public sewer whose 

diameter is less than the diameter that the requisitioned lateral drain will be. The 

diameter of the notional requisitioned lateral drain for this purpose must be sized 

https://www.anglianwater.co.uk/developing/water-services/locating-our-assets
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appropriately for a lateral drain draining the whole of the development it might 

reasonably be expected to serve. You must also discount any points of connection that 

we have identified as impractical in any pre-planning advice we have given in respect of 

the development.  Lack of capacity in the existing network or water recycling centre is 

not considered to fall within the definition of “impractical” for these purposes unless 

there is a potential connection point on a different public sewer that is equally close to 

the boundary of the development expected to be served. Provided your notional point 

of connection complies with the requirements of these charging arrangements, if we 

select a different point of connection, we will not charge you in respect of any 

additional costs associated with that new point of connection. 

G7. Secondly, you must consider the likely components of the requisitioned sewer. We will 

design the requisitioned lateral drain to the specifications set out in the most up-to-

date published version of “Civil Engineering Specification for Water Industry” and 

“Sewers for Adoption” (both of which can be purchased at www.webookshop.com/) as 

supplemented by our own standards which are published on our website (which also 

apply to the point of connection).  

G8. Thirdly, you must use Table 15 below to calculate your charges according to the nature 

and number of components within the design. The variables are as follows: 

G8.1 Charges for connection of the requisitioned lateral drain to the existing network sewer 

vary according to the diameter of, depth of and the material comprising the 

requisitioned sewer. 

G8.2 Charges are then applied on a per metre basis to the requisitioned lateral drain itself.  

The charge that you must apply to each metre of the sewer’s length varies according to 

the following parameters: 

➢ the diameter of the requisitioned sewer, which falls into charging bands; 

➢ the surface in which it is laid, whether it is made (i.e. surfaced), Unmade Ground, 

Footpath, or Road; 

➢ the material of which the lateral drain will be comprised, whether vitrified clay, PVC 

or concrete; and 

➢ the depth of the pipe. 

G8.3 You should also add the appropriate project design and management fee. This equates 

to 10% of the estimated construction value, or a minimum of £1,100.00, whichever is 

greater. 

G8.4 You should also consider the necessity for traffic management. To understand whether 

the works will need traffic management, and the type of traffic management needed, 

you should refer to the Safety at Street Works and Road Works Code of Practice and 

http://www.webookshop.com/
http://www.anglianwater.co.uk/developers/designing.aspx
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/321056/safety-at-streetworks.pdf


Developer Charging Arrangements 2022-2023 - 40 -        

 

the documents referenced in it. Often, portable traffic lights are required to be 

established in order to facilitate works in a highway and we impose standard fees in 

respect of portable traffic lights. 

G9. Each element of the calculation can be found in Table 15 below. 

Table 15 

Dig type Charge per  

m  

(£) 

Vitrified Clay Gravity lateral drain ≤100mm n.b. ≤1m deep - Unmade Ground 380.50 

Vitrified Clay Gravity lateral drain ≤100mm n.b. ≤1m deep - Footpath 479.84 

Vitrified Clay Gravity lateral drain ≤100mm n.b. ≤1m deep - Road 485.27 

Vitrified Clay Gravity lateral drain ≤100mm n.b. >1m ≤2m deep - Unmade Ground 429.29 

Vitrified Clay Gravity lateral drain ≤100mm n.b. >1m ≤2m deep - Footpath 597.92 

Vitrified Clay Gravity lateral drain ≤100mm n.b. >1m ≤2m deep - Road 606.79 

Vitrified Clay Gravity lateral drain >150mm ≤225mm n.b. >1m ≤2m deep – Unmade 

Ground 
508.05 

Vitrified Clay Gravity lateral drain >150mm ≤225mm n.b. >1m ≤2m deep - 

Footpath 
681.13 

Vitrified Clay Gravity lateral drain >150mm ≤225mm n.b. >1m ≤2m deep - Road 692.28 

Vitrified Clay Gravity lateral drain >150mm ≤225mm n.b. >2m ≤3m deep - Unmade 

Ground 
598.61 

Vitrified Clay Gravity lateral drain >150mm ≤225mm n.b. >2m ≤3m deep - 

Footpath 
847.93 

Vitrified Clay Gravity lateral drain >150mm ≤225mm n.b. >2m ≤3m deep - Road 864.40 

Vitrified Clay Gravity lateral drain >100mm ≤150mm n.b. >2m ≤3m deep - Unmade 

Ground 590.81 

Vitrified Clay Gravity lateral drain >100mm ≤150mm n.b. >2m ≤3m deep - 

Footpath 
809.65 

Vitrified Clay Gravity lateral drain >100mm ≤150mm n.b. >2m ≤3m deep - Road 824.91 
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Vitrified Clay Gravity lateral drain >100mm ≤150mm n.b. >1m ≤2m deep - Unmade 

Ground 
487.71 

Vitrified Clay Gravity lateral drain >100mm ≤150mm n.b. >1m ≤2m deep - 

Footpath 
657.86 

Vitrified Clay Gravity lateral drain >100mm ≤150mm n.b. >1m ≤2m deep - Road 668.80 

PVC Gravity lateral drain >100mm ≤150mm n.b. >1m ≤2m deep - Unmade Ground 480.31 

PVC Gravity lateral drain >100mm ≤150mm n.b. >1m ≤2m deep - Footpath 650.08 

PVC Gravity lateral drain >100mm ≤150mm n.b. >1m ≤2m deep - Road 659.84 

PVC Gravity lateral drain >100mm ≤150mm n.b. >2m ≤3m deep – Unmade Ground 590.81 

PVC Gravity lateral drain >100mm ≤150mm n.b. >2m ≤3m deep – Footpath 809.65 

PVC Gravity lateral drain >100mm ≤150mm n.b. >2m ≤3m deep – Road 824.91 

Concrete Gravity lateral drain ≤300mm n.b. >1m ≤2m deep - Unmade Ground 542.61 

Concrete Gravity lateral drain ≤300mm n.b. >1m ≤2m deep - Footpath 701.46 

Concrete Gravity lateral drain ≤300mm n.b. >1m ≤2m deep - Road 714.34 

Concrete Gravity lateral drain ≤300mm n.b. >2m ≤3m deep - Unmade Ground 676.07 

Concrete Gravity lateral drain ≤300mm n.b. >2m ≤3m deep - Footpath 967.46 

Concrete Gravity lateral drain ≤300mm n.b. >2m ≤3m deep - Road 992.92 

Concrete Gravity lateral drain >300mm ≤375mm n.b. >1m ≤2m deep - Unmade 

Ground 
565.36 

Concrete Gravity lateral drain >300mm ≤375mm n.b. >1m ≤2m deep - Footpath 730.62 

Concrete Gravity lateral drain >300mm ≤375mm n.b. >1m ≤2m deep - Road 746.86 

Concrete Gravity lateral drain >300mm ≤375mm n.b. >2m ≤3m deep - Unmade 

Ground 
692.66 

Concrete Gravity lateral drain >300mm ≤375mm n.b. >2m ≤3m deep - Footpath 995.58 

Concrete Gravity lateral drain >300mm ≤375mm n.b. >2m ≤3m deep - Road 1,023.01 

Concrete Gravity lateral drain >375mm ≤450mm n.b. >1m ≤2m deep - Unmade 

Ground 
579.21 

Concrete Gravity lateral drain >375mm ≤450mm n.b. >1m ≤2m deep - Footpath 752.66 
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Concrete Gravity lateral drain >375mm ≤450mm n.b. >1m ≤2m deep - Road 771.26 

Concrete Gravity lateral drain >375mm ≤450mm n.b. >2m ≤3m deep - Unmade 

Ground 
708.28 

Concrete Gravity lateral drain >375mm ≤450mm n.b. >2m ≤3m deep - Footpath 1,021.36 

Concrete Gravity lateral drain >375mm ≤450mm n.b. >2m ≤3m deep - Road 1,050.24 

PE Rising Main 80mm (i.d.) <2m deep Development Land 41.44 

PE Rising Main 100mm (i.d.) <2m deep Development Land 44.69 

PE Rising Main 150mm (i.d.) <2m deep Development Land 52.04 

PE Rising Main 200mm (i.d.) <2m deep Development Land 84.07 

PE Rising Main 250mm (i.d.) <2m deep Development Land 124.57 

PE Rising Main 80mm (i.d.) <2m deep Footpath 151.74 

PE Rising Main 100mm (i.d.) <2m deep Footpath 154.99 

PE Rising Main 150mm (i.d.) <2m deep Footpath 162.33 

PE Rising Main 200mm (i.d.) <2m deep Footpath 212.80 

PE Rising Main 250mm (i.d.) <2m deep Footpath 322.37 

PE Rising Main 80mm (i.d.) <2m deep Road 174.87 

PE Rising Main 100mm (i.d.) <2m deep Road 178.11 

PE Rising Main 150mm (i.d.) <2m deep Road 185.47 

PE Rising Main 200mm (i.d.) <2m deep Road 241.76 

PE Rising Main 250mm (i.d.) <2m deep Road 349.60 

Connection Charge per 

connection 

£ 

Manhole Type 2 on existing foul sewer 1200mm dia ≤1.0m deep 4,304.89 

Manhole Type 2 on existing foul sewer 1200mm dia >1.0m ≤1.5m deep 5,468.56 
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Manhole Type 2 on existing foul sewer 1200mm dia >1.5m ≤2.0m deep 6,257.06 

Manhole Type 2 on existing foul sewer 1200mm dia >2.0m ≤2.5m deep 7,019.66 

Manhole Type 2 on existing foul sewer 1200mm dia >2.5m ≤3.0m deep 7,271.86 

Manhole Type 1A on new foul lateral drain 1200mm dia ≥3.0m ≤3.5m 

deep 
11,425.24 

Manhole Type 1A on new foul lateral drain 1200mm dia >3.5m ≤4.0m 

deep 
12,736.13 

Manhole Type 1A on new foul lateral drain 1200mm dia >4.0m ≤4.5m 

deep 
13,684.79 

Manhole Type 1A on new foul lateral drain 1200mm dia >4.5m ≤5.0m 

deep 
16,268.63 

Manhole Type 1A on new foul lateral drain 1200mm dia >5.0m ≤5.5m 

deep 
17,611.11 

Manhole Type 1A on new foul lateral drain 1200mm dia >5.5m ≤6.0m 

deep 
20,927.27 

Project design and management fee  

£1,100.00 or 10% of the 

estimated construction 

costs, whichever is 

greater 

Traffic Management 
Cost 

£ 

Two-way traffic lights 643.00 

Three-way traffic lights 868.00 

Four-way traffic lights 1417.00 

G10. In certain cases, third-party costs are payable. We will simply settle these costs and pass 

them on to you without increase or deduction. Therefore, in order to calculate this part 

of our overall charges, you will need to enquire of the third party concerned. These 

cases are: 
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G10.1 where street closure is required. In this case you should enquire of the published street 

closure fees of the appropriate local highway authority along with their published 

highway permit fee; 

G10.2 where we become liable to pay compensation to a third-party owner or occupier of 

private land (that is, neither in a street as defined by the New Roads and Street Works 

Act 1991, nor in land you own and occupy). In this case you may need to take specialist 

advice; and/or 

G10.3 where the consent of the Crown or an undertaker protected by section 183 and 

schedule 13 of the Water Industry Act 1991 is required. These protected undertakers 

are: 

➢ the Environment Agency; 

➢ the Civil Aviation Authority and most airports; 

➢ the Coal Authority and licensed coal operators; 

➢ universal postal providers; 

➢ other water and sewerage companies; 

➢ undertakings operating electronic communications networks; 

➢ public gas suppliers; 

➢ generators or distributors of electricity; 

➢ navigation, harbour or conservancy authorities or any internal drainage board; 

➢ railway undertakers; and 

➢ local authorities, but only to the extent of any statutory public utility undertaking. 

Their consent is required when the works may injuriously interfere with their property, 

undertaking or their enjoyment of them, and you should enquire of the particular 

protected undertaker whether this is the case and what their likely fees will be. 

G11. As stated above, the charging rules do not require us to provide you with a method of 

fixed charges to the extent it would not be reasonable to expect us to do so, and as 

long as we explain what circumstances these are. The only circumstances where you 

may not be able to calculate the level of charges from the outset (to obtain the fixed 

charge) are those where: 

G11.1 contaminated land is involved - this may mean that we have to dispose of, or treat, 

polluted soil; 

G11.2 where the requisitioned lateral drain may cross or impinge upon a dual carriageway, 

motorway, or a river or other waterway whose width from bank-top to bank-top 

exceeds 5 metres;  

G11.3 where flows are so significant that over-pumping is required;  
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G11.4 where the nominal diameter of the requisitioned lateral drain is required to exceed 450 

millimetres; 

G11.5 where the requisition is so unusual in nature that we cannot satisfy it through the 

construction of sewers falling within the parameters set out in Table 15; and/or 

G11.6 in any other case where we cannot satisfy the requisition without involving complex 

engineering. 

Invariably, in these cases the works become complex and unpredictable and additional 

costs are incurred in terms of the work we carry out. If we were to include what could 

be very varied costs in the fixed charge, we would have to include such a high-risk 

element that the purpose of fixed charges, including the benefit to you, would be 

frustrated. Instead, we will simply pass on those costs to you without increase or 

deduction but will honour the other elements of the fixed charge calculation. 

G12. Clearly, it may be difficult for you to work out the exact costs of the site specific work 

in providing the requisitioned sewer, as your calculations depend on your design of the 

hypothetical lateral drain matching in all respects the lateral drain that we provide in 

response to your requisition (if you then choose to make it). However, the sound 

application of these principles should give you reasonable certainty as to costs without 

input from Anglian Water, as required by the charging rules. 

G13. The figures set out in Table 15 also vary from the precise costs that Anglian Water may 

pay for each activity because: 

G13.1  they do not cover every single element of expense involved in providing that site 

specific work, as they have been simplified in order to give a realistic chance of making 

a calculation, and therefore some miscellaneous costs have been spread among them 

(the sum of which increase is no more than the costs involved); and 

G13.2  in order to be fair and retain the balance between overall charges recoverable through 

the activities set out in these charging arrangements and those recoverable through 

primary charges, we have made a small provision for costs we incur for these activities 

that are not sufficiently foreseeable that we could account specifically for them. 

Therefore, you also have a further option where we will charge for your lateral drain 

requisition, called the “actual cost calculation”. In this case, rather than using the 

above parameters and tables to calculate the cost of the site specific work to come to 

a fixed charge calculation, we will charge the actual cost to Anglian Water in carrying 

out that site specific work. You must tell us whether you are choosing the fixed 

charge calculation or the actual cost calculation before the site specific work 

commences, otherwise in default we will apply the actual cost calculation. The point of 
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connection we will use will be based on the same parameters as those set out in 

paragraph G6.  

G14. We also make a number of abortive costs charges. These are set out in Table 16. 

Table 16 

Aborted inspection £167.00 

Additional site visit  £167.00 

An aborted inspection charge is made when we attempt to carry out an inspection of 

the drainage and are unable to carry out the inspection. An additional site visit is made 

where requested to do so by the customer, or where remedial works have not been 

carried out as agreed, thereby requiring an additional inspection. 

G15. We offer a hybrid form of self-lay/requisition, where a Developer wishes to construct its 

own lateral drain under a sewerage self-lay agreement but is unable to do so due to 

intervening third-party land over which it is unable to gain consent for the works. In this 

case, we will appoint the Developer as our contractor under what we call a “section 30 

agreement” (due to one of the legal provisions in the contract), using our statutory 

powers but allowing the work to be carried out by or on behalf of the Developer. If you 

choose this option, we will not make the payments set out above and the work is to be 

carried out by you at your own cost. 
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Part H: Lateral Drains provided as part of a First Time Scheme 

H1. This Part of our charging arrangements relates to the provision of lateral drains 

connecting properties to new sewers that we have laid under section 101A of the Act, 

where existing private drainage systems are harming the environment. Connecting 

lateral drains in this way is described by section 101B of the Act. 

H2. At a reasonable period prior to commencement of the construction of the new sewer, 

we will send eligible owners an offer to connect properties to the new sewer under 

section 101B of the Act. The offer expires when the new sewer is constructed to the last 

point at which your lateral can reasonably be connected to it. 

H3. We will also send owners who have accepted the offer a notification in advance stating 

the date upon which the new sewer is available to accept flows. 

H4. If you accept the offer before its expiry and connect your property within 3 months of 

the date the new sewer is made available for flows: 

H4.1 the provision of the lateral drain (from the new sewer to the edge of your property) will 

be laid at our cost; 

H4.2 where a non-household property is being connected, no primary Wholesale Sewerage 

Charges will be applied to your retailer in respect of the property for the first 12 

months from when the sewer is made available (but you should check with your retailer 

what it intends to charge you) 

or 

where a household property is being connected, no primary Sewerage Charges will be 

applied in respect of the property for the either the first 12 months; and 

H4.3 you will not have to pay an infrastructure charge in accordance with Part L of these 

charging arrangements in respect of the property. 

H5. If you accept the offer before its expiry and connect your property more than 3 months 

but less than 6 months from the date the new sewer made available for flows: 

H5.1 the provision of the lateral drain (from the new sewer to the edge of your property) will 

be free; 

H5.2 where a non-household property is being connected, no primary Wholesale Sewerage 

Charges will be applied to your retailer in respect of the property for the first 6 months 

from when the sewer is made available (but you should check with your retailer what it 

intends to charge you) 

or 

where household property is being connected, no primary Sewerage Charges will be 
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applied in respect of the property for the first 6 months from when the sewer is made 

available; and 

H5.3 you will not have to pay an infrastructure charge in accordance with Part L of these 

charging arrangements in respect of the property. 

H6. If, having accepted the offer before its expiry, you do not connect your property within 

6 months of the date the new sewer made available for flows, we will charge for the 

provision of the lateral drain (from the new sewer to the edge of your property) on the 

same basis as in Part G of these charging arrangements. 

H7. If: 

H7.1 you do not accept the offer before its expiry; or 

H7.2 accept the offer before its expiry but do not connect your property within 6 months of 

the date the new sewer is made available for flows; 

and subsequently: 

H7.3 requisition a lateral to the new sewer; or 

H7.4 self-lay your own lateral to communicate with the new sewer; 

charges will be calculated as set out in these charging arrangements (this Part H 

excepted) and in our wholesale charges schedule or household charging scheme (as 

appropriate). 
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Part I: Water self-lay charges 

I1. The charging rules: 

I1.1 require us to set out the charges to be imposed in respect of an agreement under 

section 51A (a water “self-lay” agreement); but 

I1.2 now prohibit us from making Asset Payments. An “Asset Payment” is the amount 

described in section 51CD(3) of the Act. 

I2. The larger part of  self-lay policy is now industry-standard in the form of Sector 

Guidance. Nevertheless, some elements remain water company specific, such as what 

activities are considered contestable (ACS) and design and construction standards 

applicable to each company’s appointed area (DCS).  For further details, see our 

website. 

I3. Self-lay charges that we will levy fall into one of the following categories: 

I3.1 non-contestable elements of the self-lay scheme that Anglian Water will carry out, and 

these will be charged on the same basis as Parts D, E and K of these charging 

arrangements (depending on whether the work is connection, main-laying or pipe 

alteration) with both the fixed charge calculation and actual cost calculation 

methods of charging available in respect of self-laya; 

I3.2 checking and approval of design work (when carried out by the developer or self-lay 

provider); 

I3.3 carrying out design work (when not carried out by the developer or self-lay provider); 

I3.4 any additional site visits, sampling, mains connections, changes to the site layout or 

abortive costs it incurs in the process; 

I3.5 any additional costs Anglian Water has incurred previously in sizing works to cover 

subsequent development; 

 
 

a We realise that Developers and self-lay providers often prefer to know in advance what they will have to pay for 
certain activities carried out at their request by water companies, and the charging rules support this with respect 
to requisitions and service connections. In order to ensure that self-lay providers have equivalent opportunities we 
are providing a “fixed charge” option for undertaking the non-contestable work set out in this Part, and we refer 
you back to Parts D, E and K to explain when these apply and what our charging arrangements will be. “Fixed 
charges” means charges set for a given Charging Year which are fixed in amount or which are calculated by 
reference to a predetermined methodology set out in our charging arrangements, the application of which allows 
calculation at the outset of the total amount owing. You should therefore be able to calculate the charges for non-
contestable work by carrying out the cost calculations set out in those parts, the fixed charge calculation. 

https://www.water.org.uk/water-sector-guidance-approved-documents/
https://www.water.org.uk/water-sector-guidance-approved-documents/
https://www.anglianwater.co.uk/developing/self-lay/codes-for-adoption/


Developer Charging Arrangements 2022-2023 - 50 -        

 

I3.6 where the self-lay provider makes service pipe connections, the relevant charge per 

plot, which covers administration, water regulation inspections and meter installations 

(inclusive of meter cost) in accordance with Table 17; 

I3.7 where the self-lay provider makes service pipe connections and installs an Anglian 

Water meter, the relevant charge per plot, which covers administration and water 

regulation inspections (exclusive of meter cost) in accordance with Table 17; 

Table 17 

Self-lay service connection - Where AW installs meter £123.00 

Self-lay connection - where a Self-lay Provider installs meter £88.00 

I3.8 where Anglian Water makes service pipe connections, the cost of each service pipe 

connection as specified in Part D. 

I4. The Self-lay Provider must be a member of the Water Industry Registration Scheme 

Accredited Entity. 

I5. If you require us to design the self-lay works, we will require a design fee. These costs 

assume one site visit, and if further visits are required, they will be charged additionally 

as below. The amount required will vary in accordance with Table 18.   

Table 18 

Design fee for 1 - 100 properties  £974.00 

Design fee for 101 - 200 properties £1,108.00 

Design fee for 200-500 properties £1,376.00 

Re-design fee (where the planning permission or layout of the 

development is altered and a re-design is required) 

50% of the above 

charge 

Additional site visits £198.00 

Amendment of terms and conditions (with no re-design work) £235.00 

I6. Where a Self-lay Provider chooses to carry out the design works, in accordance with the 

industry-standard Sector Guidance the design checking fees are found in Table 19 

below. 

Table 19 

https://www.water.org.uk/water-sector-guidance-approved-documents/
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Design checking fee for 1 - 10 properties where the requisitioned main 

is 50 metres or less 
£0.00 

Design checking fee for 11+ properties £261.00 

Re-checking fee (where the planning permission or layout of the 

development is altered, and a re-checking is required) 
£131.00 

I7. With respect to project management fees and design fee calculations, the tables in 

Parts D, E, and K should not be used. The charges in Table 19a shall apply instead if the 

fixed price offer is chosen these will be the actual costs, if a reconcilable option is 

chosen, these will form the basis for the estimated offer. 

Table 19a 

Project Management Fee 

The project management fee will 

cover the following non-contestable 

elements that are currently delivered 

by Anglian Water: 

• Operational Hydraulic Modelling   

• Impact Planning 

• Commissioning planning 

• Site Liaison 

• Valve operations 

Small developments, 

meaning of no more 

than 10 properties 

where the requisitioned 

main is 50 metres or 

less 

No more than £578.00 

Developments greater 

than 10 properties 

and/or the 

requisitioned main is 

>50 metres 

5% of estimated 

construction costs or 

minimum £1,180.00 

Checking of design by Self-lay Provider The lower of: 

• Nil where the 

development is no more 

than 10 properties and 

less than 50m pipe 

• £261 where a point of 

connection enquiry has 

been received; or 

• 2% of scheme cost 

Design of new scheme by Anglian Water 4% of scheme cost 

Sampling visit (single visit for the purposes of sampling the new 

water main) (additional visits to be charged at the same rate) 
£125.00 

Sample analysis (by the Anglian Water laboratory) £73.00 
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I8. With respect to traffic management, costs will only apply to schemes where traffic 

management is required as a result of non-contestable works or requested connection 

works and where the Self-lay Provider does not request to provide traffic management 

themselves. Traffic management charges are in Table 19b. 

 

Table 19b 

Traffic Management Cost (£) 

Two-way traffic lights 643.00 

Three-way traffic lights 868.00 

Four-way traffic lights 1,417.00 

I9. We will also require a surety by way of the signed legal agreement. This will be 

equivalent to the estimated overall construction cost, less any design/checking fee or 

other fees already paid to Anglian Water in connection with the self-lay scheme (to 

avoid double-counting). 

I10. We require satisfactory samples to pass prior to final connection. Additional samples 

will be taken should the initial sample fail, and these will be charged based on actual 

cost, as per Table 19a above. 

I11. Where we ask the Self-lay Provider to carry out works that are beyond those that are 

required to comply with Sector Guidance and/or the Self-lay agreement for Anglian 

Water’s own purposes, we will negotiate commercial terms in respect of those works. 
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Part J: Sewerage self-lay charges 

J1. Fees and costs associated with sewer adoptions are set out in the WRc publication 

“Sewers for Adoption”. “Sewers for Adoption” also sets out the terms that we will 

expect a developer to adhere to and which will be incorporated into a section 104 

sewer self-lay and adoption agreement. 

J2. An upfront deposit in accordance with Table 20 is paid with all section 104 adoption 

applications. This will be deducted from the final supervision/inspection fee set out in 

Table 22. The upfront deposit is used to cover our costs should you decide not to 

proceed with the application. 

Table 20 

Sewer Adoption Charge - foul water only 

Up to 50 properties 

51 to 100 properties 

Over 100 properties 

 

£523.00 

£1,046.00 

£1,569.00 

Sewer Adoption Charge - surface water only 

Up to 50 properties 

51 to 100 properties 

Over 100 properties 

 

£523.00 

£1,569.00 

£5,229.00 

Sewer Adoption Charge – foul water and surface water  

Up to 50 properties 

51 to 100 properties 

Over 100 properties 

 

£523.00 

£3,660.00 

£7,321.00 

J3. A surety must also be provided and the amount required is set out in Table 21. This 

may be called upon to reimburse us for costs incurred in completing unfinished work or 

remedial work in order to adopt sewers set out in the section 104 self-lay and adoption 

agreement.  
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J4. Where a surety is required as per Table 21 below, a minimum surety of £5,000.00 is 

required, or 10% of estimated construction cost, whichever is greater. For example, for 

a scheme of £49,000.00, a £5,000.00 surety will be required. For a scheme of £51,000.00, 

a £5,100.00 surety will be required 

Table 21 

Surety 10% of estimated construction cost 

Minimum surety £5,000.00 

J5. Our fees for the section 104 process are set out in Table 22. These fees are payable 

upon completion of the section 104 agreement and are reconciled against the deposit 

given in accordance with paragraph J2. The legal agreement is an industry standard and 

therefore a fixed figure can be charged if no departures from that standard are to be 

discussed. If there are any such departures, then whether or not they are accepted in 

the final document, they will be considered by a qualified solicitor and therefore the 

hourly rate in Table 22 will be charged in addition. Variations to an already completed 

agreement will be charged at the same rate.  

Table 22 

Supervision and inspection fee £1,100 or 2.5% of the Estimated 

Construction Cost, whichever is the greater 

Additional technical vetting charge £174.00 

CCTV assessment (each) £158.00 

Legal fee £43.00 

Legal agreement £377.00 

Amendment to legal agreement £125.00 per hour 

Additional site visit £167.00 

Lateral drain adoption vetting and 

administration fee 
£247.00 

J6. Charging Rules prohibit us from making any Asset Payment in respect of sewerage 

self-lay. Please also refer to paragraph F14 and G15 in respect of our section 30 

arrangements.  
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Part K: Pipe alteration charges 

K1. We do not intend to alter the statutory system of charging that existed prior to 1 April 

2018. Consequently, our charges under section 185 of the Act remain an amount 

representing the expenses reasonably incurred by us in the carrying out of the work in 

question. We do not offer a “fixed charge” for this activity. Therefore, we will cost each 

diversion separately in accordance with our partner schedule of rates. Each diversion 

will be undertaken on an actual cost basis and reconciled on completion. The diversion 

costs will be built up using costs associated for materials, labour, project design and 

management costs. 

K2. We will not make any allowance or deduction from our charges for “betterment”, in 

other words to compensate a developer for having provided a length of new pipe in 

the place of a length of older pipe. 

K3. In the case of gravity sewers or lateral pipes, a developer may wish to “self-lay” the 

work. In such a case we will consider entering into an agreement with the developer 

whereby we will permit (and if necessary appoint) the developer applying for the 

alteration to carry out the work himself. We have three types of agreement: 

➢ the “on-site” agreement, applies where all the works are carried out on land owned 

by the developer applicant; 

➢ the “off site (no powers)” agreement, where some works are carried out on 

adjoining or nearby land, but the developer has a deed of easement from the 

landowner authorising those works, such that the exercise of Anglian Water’s 

statutory powers is not required; 

➢ the “off-site (powers)” agreement applies where some works are carried out on 

adjoining or nearby land, but the developer does not have a deed of easement 

from the landowner authorising all of those works, such that the exercise of 

Anglian Water’s statutory powers is required. 

Under the terms of these agreements, the applicant designs the diversion and appoints 

a contractor to carry out the works on its behalf. The design and construction costs are 

also met by the applicant.  

K4. Our charges for this activity are set out in Table 23 below. The legal agreement is a 

company standard and therefore a fixed figure can be charged if no departures from 

that standard are to be discussed.  If there are any such departures, then whether or 

not they are accepted in the final document, they will be considered by a qualified 

solicitor and therefore the hourly rate in Table 23 will be charged in addition.  

Variations to an already completed- agreement will be charged at the same rate. 



Developer Charging Arrangements 2022-2023 - 56 -        

 

Table 23 

Sewer diversion vetting and administration fee £192.00 

On-site section 185 agreement £234.00 

Off-site (no powers) section 185 agreement £377.00 

Off-site (powers) section 185 agreement £377.00 

Amendment to legal agreement £125.00 per hour 

Land agent/compensation costs for works on third-party land Based on actual cost 

K5. Our charges for the supervision and inspection fee are set out in Table 24 below and 

“the estimated cost of the works” is a figure determined by Anglian Water in 

accordance with our standard schedule of rates. The fee is payable following approval 

of application and is payable for both onsite and offsite diversions, with or without 

powers. 

Table 24 

Supervision and inspection fee (payable in both 

cases) 

4.5% of the estimated cost of the 

diversionary works (minimum fee £1,100). 

K6. We may permit the diversion of water mains under Section 185 by way of self-lay; 

however, this will be by way of a bespoke agreement made with Anglian Water. 

K7. You are also required to provide a surety equal to the estimated cost of the 

diversionary works and this surety, which may be a cash deposit or bank guarantee, will 

be refunded with interest in accordance with the terms of the agreement. The interest is 

calculated using Ofwat’s interest calculator, or if that ceases to be published, by an 

alternative method as reasonably stipulated by us. 

K8. In the case of the “off-site (powers)” agreement, a landowner or occupier, on whom 

statutory notices are served, is entitled to statutory compensation. These compensation 

payments and any reasonable land agents’ fees (both the landowners’ and Anglian 

Water’s) are recharged to the applicant under the terms of the agreement. 
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K9. If an existing water main needs diverting to a different location due to is existing 

position being in the vicinity of planned works, Anglian Water will: 

➢ design a solution that is compliant with all laws, regulation, standards, codes of 

practice; 

➢ fully itemise and cost for materials, labour, project design and management and 

other incidental costs; 

➢ estimate the overall cost of the diversion works; and 

➢ do so in a professional manner and within a reasonable timescale. 

The applicant is liable for the costs of that work. A design fee in accordance with Table 

25 will be payable upon application for a water main diversion. On completion of the 

works the total cost will be calculated using the actual costs incurred. The applicant will 

be billed any additional costs or refunded if actual costs are lower than the amount 

paid. 

Table 25 

Diversion of water main – design fee £1,085.00 

Additional site visits £198.00 
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Part L: Infrastructure charges 

Application of infrastructure charges 

L1. Where new connections are made to our water and/or sewerage network, we apply an 

infrastructure charge. Due to alterations in charging rules, the infrastructure charge for 

connections to our water network (but not our sewerage network) may attract a 

discount. Whether this discount is applied depends on how the transitional 

arrangements apply to the connection in question, for which, see Part O. 

Attributes of the infrastructure charge 

L2. The infrastructure charge is designed to reflect the cost of network reinforcement 

work as defined by the charging rules. The charge is not set by reference to network 

reinforcement necessitated by the particular development in question, but is designed 

so that over time those charges correlate generally to the forecasted overall cost of 

network reinforcement carried out to meet the demands of growth within the 

relevant charging region over the period from 2022-23 to 2026-27. Thus, that overall 

cost is shared equally across all forecasted new properties (on average 25,800 per year 

for Water and 32,300 for Sewerage) by way of the infrastructure charge, formulated 

either as a unit cost for household properties or a flow-equivalent unit rate for non-

household properties. It is a charge of the type set out in section 146(2) of the Act. 

L3. Our infrastructure charge has been developed following extensive consultation with 

stakeholders: please see our ‘Developer Charging Consultation 2020’. 

L4. The infrastructure charge is payable by the person making or requesting the connection 

or, in the event of default by such a person, the Occupier of the premises in respect of 

which the connection has been made or requested.   

L5. Payment of the infrastructure charge must be made before premises are connected to 

our water main or public sewer (as the case may be). 

L6. The infrastructure charge for Water Supply and Sewerage Services is payable each time 

a new supply point on our water supply network or public sewerage network connects 

premises which have not previously had a water or sewerage connection provided by 

us or another undertaker for domestic purposes or domestic sewerage purposes, as the 

case may be. 

L7. In most circumstances infrastructure charges are raised on a standard basis of one 

charge per new connection (one for water and one for sewerage). However, if the new 

connection requires the use of a larger (non-standard) service pipe or is to non-

household premises or a set of premises subject to a common billing agreement (such 

as block of flats where a management company is responsible for water charges), the 

https://www.anglianwater.co.uk/developing/help-and-advice/services-and-charges
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charges are calculated according to the number and type of water fittings in the 

premises. This is called the “relevant multiplier” method of calculating the charge and 

the relevant multiplier will be applied to the figures set out in Table 26 and/or Table 

27 to arrive at the amount payable. Details of the relevant multiplier for each fitting can 

be found at our website 

L8. Where the relevant multiplier is applied to an infrastructure charge, then if that 

charge attracts a discount, the relevant multiplier is applied to the discount as well. 

Formulation of the infrastructure charge 

L9. The infrastructure charge is the same in nature to the infrastructure charge that applied 

prior to April 2018 and to both the fixed element and variable element of the zonal 

charge that applied between April 2018 and March 2020. 

L10. The amount of the infrastructure charge for water connections in this Charging Year is 

set out in Table 26 and the amount of the infrastructure charge for sewerage 

communications in this Charging Year is set out in Table 27. 

Table 26 

Anglian Water charging region-Water Supply  £293.00 

Hartlepool Water charging region -Water Supply £200.00 

Table 27 

Anglian Water charging region-Sewerage Services  £490.00 

L11. Where premises are developed or redeveloped and there were, within the period of 5 

years before the development or redevelopment began on that premises, premises with a 

water or sewerage connection (direct or indirect) for domestic purposes or domestic 

sewerage purposes, as the case may be, then a credit equal to one infrastructure charge at 

the standard amount will be given for each such set of premises. In addition, where 

premises were previously used principally for non-household purposes, we will give 

additional discounts for water supplied for domestic purposes. 

  

https://www.anglianwater.co.uk/developing/help-and-advice/services-and-charges
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The discount 

L12. The discount is a new element, introduced in order to reflect the changes in Ofwat’s 

charging rules. Discounts were once required by statute to be given in respect of the cost 

of requisitions under the law that applied up to April 2018 in order to compensate 

requisitioners for the income that new customers would provide to water companies over 

time. Those discounts were carried over as a defined discount figure to requisition charges 

based on costs in our charging arrangements for 2018-2019 and 2019-2020 but only in 

respect of water supply connections, and not sewerage communications. Due to changes 

in charging rules, any discount must now be applied to the infrastructure charge rather 

than the requisition charge. This has given us the opportunity to offer the discount (via 

the infrastructure charge) not just to water main requisitioners, but to those seeking water 

connections too. For the avoidance of doubt, the discount represents the historic income 

offset. 

L13. The amount of the discount for water connections in this Charging Year is set out in 

Table 28. The discount is not available for sewerage communications. 

Table 28 

Anglian Water charging area - Water Supply discount -£420.00  

Hartlepool Water charging area - Water Supply discount  -£420.00  

L14. As can be seen from Table 28, the discount for the water supply infrastructure charge in 

the Anglian Water area exceeds the infrastructure charge, resulting effectively in a 

discount to the developer. This discount will be applied sequentially to the following 

charges in the following order until extinguished: 

L14.1 to our sewerage services infrastructure charge raised under this Part in respect of the same 

premises; 

L14.2 to water supply connection charges raised under Part D in respect of the same premises. 

Any unused portion of the discount remaining unextinguished will be lost. 
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Part M: References to other charging documents 

M1. Developers should also be aware that we make other charges relevant to development, 

which are not provided for in column 2 of Table 1. 

M1.1 Where the activity described is a statutory obligation of Anglian Water’s but no charges 

are specifically provided for it by that statute, charges are made under the general right 

given under section 143 of the Act to charge for any services we provide in the course 

of carrying out our functions. These are properly to be included in our main charges 

scheme made under that section and are briefly referenced there but set out in detail 

below. 

M1.2 Where the activity described is a statutory obligation of Anglian Water’s and charges 

are specifically provided for it by that statute, in many cases we are able to provide 

indicative standard charges and further detail of the breakdown of those charges. 

M1.3 Where the activity is not a statutory obligation of Anglian Water’s but is a service we 

offer, in many cases we can set out a standard tariff for your information.  

Drainage charges 

Sewer connection vetting and administration fee 

M2. We charge a vetting and supervision fee following receipt of notice under section 

106(1) of the Act of a developer’s intention to make a communication between a new 

lateral drain or sewer and the existing public sewer.  

A highway authority may apply to us for agreement under Section 115 of the Act to use 

a public sewer for the purposes of conveying surface water from roads repairable by 

that authority. These may be either direct (as in an immediate connection to an existing 

public sewer) or indirect (connection to a private sewer).   

The fees are calculated on the assumption that one site visit will be necessary, and any 

further visits are charged a further fee (whether or not they are abortive). The levels of 

fees are set out in Table 29.   

Table 29 

Direct communication £272.00 

Indirect communication £105.00 

Additional site visits (each) £167.00 

Building over/near to a public sewer or lateral drain 
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M3. Some parts of the public sewerage system are situated within the boundary of 

properties. In these cases, authorisation is required to carry out any building works 

within 3m of the public sewerage system. Applications are subject to a vetting and 

administration fee for the processing and assessment of the proposal.  

The fee is calculated on the assumption that two site visits will be necessary, and any 

further visits are charged a further fee (whether or not they are abortive).   

A consultation charge is made for services to check if a build over application is 

required or whether the proposed works comply with our standard criteria, found on 

our web page. The levels of fees are set out in Table 30. 

Table 30 

Vetting and administration fee £265.00 

Additional site visits (each) £167.00 

Consultation charge £50.00 

Adoption of Existing Sewers or Lateral Drains (Section 102)  

M4. Section 102 of the Water Industry Act allows the owners of a private sewer or private 

lateral drain within our area to apply to us for adoption of such pipes. We charge a fee 

for the processing and assessment of an application to adopt. The fee is calculated on 

the assumption that two site visits and CCTV surveys will be necessary and any further 

visits and surveys are charged a further fee (whether or not they are abortive). The 

levels of fees are set out in Table 31. Additional charges are applicable where the 

system includes a pumping station or treatment facilities. 

  

https://www.anglianwater.co.uk/developers/drainage-services/building-over-or-near-our-assets/
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Table 31 

Adoption of Intervening Drains £396.00 

Adoption of orphaned sewers and drains <500m £525.00 

Adoption of orphaned sewers and drains >500m £733.00 

Additional charge for pumping station or treatment works £759.00 

Adoption of orphaned Sewage Treatment facility Based on actual 

cost 

Additional site visit £167.00 

Additional CCTV assessment £158.00 

Sewer Requisition (section 30) charges  

M5. Please see paragraphs F14 and G15 for details of the section 30 agreement. To contract 

you to do the requisitioned work we will require that you: 

M5.1 Enter into a legal agreement and pay the costs of preparing it; 

M5.2 Provide security against proper performance of the contract; 

M5.3 Submit the works to supervision and inspection and pay our standard costs of those 

supervisions and inspections; and 

M5.4 Pay for any statutory compensation that we are obliged to settle with landowners or 

occupiers, on whom statutory notices are served together with any reasonable land 

agents’ fees (both the landowners’ and Anglian Water’s). 

M6. Those costs are set out in Table 32. 

Table 32 

Supervision/Inspection fee  
£500.00 or 5% of estimated construction 

costs, whichever is the greater. 

Surety  100% of estimated construction cost 

Legal agreement  £377.00 

Land agent/compensations costs for works on 

third-party land  
Based on actual cost 

Legal agreements 
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M7. A fee is payable for the administration and processing of enquiries regarding the status 

of legal agreements. This applies per enquiry and fees are set out in Table 33. 

Table 33 

Solicitor enquiries £43.00 

Amendments to legal agreements, Deed of Variation and Deed of 

Novation  
£125.00 per hour 

Pre-planning enquiries 

M8. The charges set out in Table 34 relate to the service whereby we provide a  

pre-planning report detailing feasible water and drainage solutions for all 

developments. With some complex sites, additional hydraulic modeling is required to 

determine the impact of foul flows from your development on the existing catchment. 

This additional report will be provided at no additional charge. 

Table 34 

Water pre-planning enquiry £402.00 

Sewerage pre-planning enquiry £412.00 

Water and sewerage pre-planning enquiry £550.00 

 

Vacuum-based sewerage systems 

M9. If the sewerage system in your area is a vacuum system, you may need a new vacuum 

pot installed to allow you to connect your private lateral drain. Where this connection 

type is required, we will arrange for a new vacuum pot and the valves to be provided at 

our cost. A short stub pipe will also be provided to allow connections without physically 

breaking into the pot. However, you must provide the pipework between the stub pipe 

and your property at your own cost.  

M10. If you would prefer the vacuum-based public sewer to be extended towards or on to 

your property, we will charge you the actual cost of the public sewer extension. The 

cost of the mains extension will be assessed on a site be site basis and payment will be 

required in advance of the works taking place. 

Design work on speculative developments 

M11. The charges in our charging arrangements, in particular the infrastructure charge set 

out in Part L, have been set according to developments of which we have some 
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visibility, through the Local Plans, Unitary Development Plans and Local Development 

Frameworks of the various local authorities. We refer to developments set out in those 

plans and frameworks as “non-speculative developments” and developments not set 

out in them as “speculative developments”. Developers should not need to engage 

with us for design work in respect of network reinforcement in respect of 

non-speculative developments.  

We are occasionally asked to carry out design work on speculative developments in 

order to improve the chances of obtaining planning permission for them. All design 

work detailing feasible water and drainage solutions for speculative developments will 

be charged based on actual cost, except in the following circumstance.  

Where planning permission is subsequently obtained, the appropriate requisition made 

and the appropriate infrastructure charge paid, the design costs will be waived. 

Fire hydrant and Fire sprinkler charges  

M12. Under sections 57 and 58 of the Act, we may be required by a fire and rescue authority 

or an owner or occupier of any factory or place of business to fix a fire-hydrant to a 

water main. The costs of this activity are recoverable from the applicant and set out in 

Table 35. 

 

M13. Table 35 

Installation on all new mains £862.00 

New hydrant wash out new main £476.00 

Installation on all existing mains Based on actual cost 

 

M14. A temporary building supply can be applied for under Section 55 of the Act and is 

where a water connection is used specifically for building water for the duration of the 

building works. This connection will be removed when no longer required. Our 

standard charge is set out in Table 36 
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M15. A domestic fire sprinkler system can be fitted to new and existing residential properties 

and a new connection for this purpose may be provided by us. Our standard charge for 

doing so is also set out in Table 36. Any installer of a domestic fire sprinkler system 

should bear in mind the minimum guaranteed standards for pressure and flow. These 

are 1 bar (10m/head) pressure and 9 litres/minute flow. 

Table 36 

Temporary building supply  £955.00 

Domestic sprinkler connection £2,517.00 

M16. A charge for a meter box repair and replacement will be levied where a meter box has 

been damaged due to reasons beyond Anglian Water’s control. The charge includes the 

excavation of the existing damaged box and the installation of a new meter box. A 

meter replacement charge will be levied if the meter has been damaged but the box 

does not need to be replaced. Charges are set out in Table 37. 

Table 37 

Meter box repair and replacement £505.00 

Meter replacement  
Based on actual 

cost 
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Part N: Payment options 

N1. Anglian Water offers the following payment methods when making payment against 

Development Services activities: 

➢ BACS/CHAPS; 

➢ By telephone; 

➢ Through your DART account (for water connections, infrastructure charges, design 

deposits and water requisition charges). 

➢ Online via our portal - InFlow. 

➢ Cheque. 

 

N2. For further information about our DART system, please see our website  

N3. To make payments by telephone, please contact Anglian Water Development Services 

on 0345 60 66 087, Option 3 then Option 2, along with your application number. 

N4. For payments made through BACS/CHAPS, the following bank account details should 

be used: 

➢ Account number: 10276367 

➢ Sort code: 20-43-71 

N5. When making payments via BACS/CHAPS, a remittance advice is also required to be 

sent, so allocation of the monies can be carried out. This should be sent electronically 

where possible to dsincome@anglianwater.co.uk, or posted to Anglian Water Services 

Ltd, DS Income Team, PO Box 495, Huntingdon PE29 6YY. 

N6. If paying by cheque, please make payable to 'Anglian Water Services Ltd', please 

include your remittance advice and write the InFlow application number(s) on the back 

of the cheque and post to Anglian Water Services Ltd, DS Income Team, PO Box 495, 

Huntingdon PE29 6YY. 

 

  

https://www.anglianwater.co.uk/developers/development-services/services-and-charges/dart/
mailto:dsincome@anglianwater.co.uk
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Part O: Transitional arrangements 

O1. Moving to new charging arrangements presents uncertainty, particularly where you 

may have already committed to a development based on previous charging 

arrangements. Transitional arrangements are provided for in the Water Act 2014 

Commencement Order no.9.  This provides for the old statutory method of charging 

that existed prior to April 2018 to continue to apply to connections, requisitions, self-

lay and diversions where: 

➢ the application was completed and security for charges given prior to April 2018, or 

➢ the water company granted – prior to April 2018 – an extension for the giving of security 

for charges (although this provision expires at the end of March 2023) 

O2. Condition C of company licences has now been abolishedb.  This formerly required us 

to use the pre-April 2018 method of calculating infrastructure charges in respect of 

connections to water mains or public sewers requisitioned or self-laid and charged 

under the pre-April 2018 rules.  We are now obliged by charging rules to apply 

infrastructure charges in the manner set out in paragraph L2, regardless of the date of 

construction of the water main or public sewer to which the relevant connection is 

made. 

O3. We have, through Water UK, worked with other companies and stakeholders to agree a 

set of principles by which we will base our charges across transitions. The following 

method, which we will apply, follows those principles. Our method follows three 

important precepts: 

The precept of charge integrity 

O4. Subject to paragraph O8, no element that forms the basis of our charges should by 

virtue of a transition be included twice (or more) or not at all. This precept overrides all 

others (except paragraph O8). This means that in all circumstances: 

O4.1 Where a sum based on an income-offset has been applied in the calculation of: 

➢ requisition charges for a water main or sewer by way of a discount; or 

➢ a self-lay asset payment for a water main or sewer; 

it cannot be applied to infrastructure charges applicable in the case of any connection 

to the same water main or sewer. 

 
 

b We are assuming that the licence modification upon which Ofwat began consulting in January 2022 is actually 
made in the form proposed. 
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O4.2 The corollary only applies with respect to water mains: where a sum based on an 

income-offset has not been applied in the calculation of: 

➢ requisition charges for a water main or sewer by way of a discount; or 

➢ a self-lay asset payment for a water main or sewer, 

it must be applied to infrastructure charges applicable in the case of any connection to 

that water main. 

O4.3 But, the above statements are not intended to imply whether charges based on 

network reinforcement should be applicable to the actual water main or sewer in 

question or to a regionally averaged cost of network reinforcement; nor whether 

charges based on an income-offset should be based on an exact relevant deficit/ 

discounted aggregate deficit calculation for the actual water main or sewer in question, 

or on a regionally averaged figure indirectly related to those former calculations. 

The precept of parent/daughter water main or sewer connections 

O5. Subject to paragraph O8, where the format of charging has been set in respect of a 

water main or sewer, the same format will be applied in respect of any connection to 

that water main or sewer. Consequently, this precept: 

O5.1 has no application where a connection is sought to water main or sewer that has not 

been self-laid or requisitioned in the twelve years prior to the connection; and 

O5.2 does not mean that the connection charges themselves are pegged to the values set in 

the charging year applicable to the requisition - only that the format is set by reference 

to that charging year. 

The precept that charges follow the date of a legal agreement 

O6. Considering the two precepts set out above, it is important to understand which date 

within the period of engagement between us on the matter of a requisition or a self-lay 

agreement determines which charging year’s charging arrangements apply. We have 

concluded that the fairest method is to use the date of the requisition agreement or 

self-lay agreement, provided that date falls within the validity period set out in the 

terms of any offer. 

O7. In respect of site specific work: 

O7.1 Quotations for some site specific work provided under the old rules, and accepted 

before 1 April 2018 are to continue to apply until 1 April 2023 unless you and we agree 

to vary the quotation. 
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O7.2 Where a legal agreement is already in place in relation to charges for site specific 

work carried out as part of an adoption, then the charges defined within that 

agreement remain valid for the life of the agreement unless you and we agree to vary 

those charges. 

O7.3 Charges relating to the old charging rules will be adjusted by inflation if the quotation 

or legal agreement includes an appropriate provision for adjusting the charges. 

O7.4 Where you have received a quotation or draft adoption agreement under charging 

arrangements applicable to a particular charging year, but have not formally accepted, 

you can simply re-apply in the next charging year for a quotation in accordance with 

that year’s charging arrangements. 

O8. The Exception to the Precepts 

For the reasons set out above, if the format of charging for the parent water main or 

public sewer was set according to the principles that applied prior to 1 April 2018, we 

will not set infrastructure charges in accordance with the principles that applied prior to 

1 April 2018, because charging rules require us to do otherwise. 
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Part P: Statement of significant changes and worked examples 

For 2021-22 there are no significant changes to our charges and for no typical developments do 

changes that exceed 10%.  

Anglian Water Services’ Board has assessed the effect of the new charges on customer bills. 

Scenario Plots 2021-22 2022-23 Variance 

New Connections         

Single Connection Nearside  

AW Delivered 
1 £2,200.00 £2,369.00 8% 

Single Connection Nearside  

SLP Delivered 
1 £734.00 £556.00 -24% 

Multiple Connection Nearside 

10 Plots (Flats) 

AW Delivered 

10 £11,698.00 £8,483.00 -27% 

Multiple Connection Nearside 

10 Plots (Flats) 

SLP Delivered 

10 £6,508.00 £4,782.00 -27% 

Medium Housing Development         

50 Properties 

AW Delivered 
50 £84,050.00 £89,108.00 6% 

50 Properties 

SLP Delivered 
50 £42,162.00 £34,948.00 -17% 

Large Housing Development         

200 Properties 

AW Delivered 
200 £283,300.00 £295,563.00 4% 

200 Properties 

SLP Delivered 
200 £140,813.00 £109,839.00 -22% 

 

The remainder of this sections provides worked examples to help customers understand how 

charges for typical developments would be calculated. 
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Worked Example Scenario 1 

Single connection to a house from an existing main 

This worked example provides charges for a single connection to an existing water main of 

90mm diameter polyethylene (PE).  

The worked example includes any associated charges for a single property connection to an 

existing sewer, which is completed by the Developer Customer.  These charges are specified 

under ‘Other Charges’. 

Within construction costs, this includes: Service pipe installation; Boundary box fitting; Meter 

installation; Excavation; Reinstatement 

Pipework: 

• 25 – 32mm diameter PE pipe 

• 4m pipework in road 

Traffic management assumes the road (Type 3-4) is 40mph, has two lanes and does not require 

a road closure or lane closure.  

Two-way automated lights are required.  

There is also an assumption that the only payable council charges are for permitting.



 

 Scenario 1: Single connection to a house from an existing main   Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)   Total Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier 

Pipe Total 

Charge (£)  

 Contestable 

(Y/N)  
 Self-lay Rate (£)  

 Self-lay Total 

Charge (£)  

 Pre-construction charges  

 Y   Application Fee   per application    
 Included in 

Connection Fee  
 N/A  

 Included in 

Connection Fee  
 N/A    

 Included in Meter 

Installation Fee  
 N/A  

 N  
 Administration 

Fee  
 per application       N/A     N/A       N/A  

 N   Design fee   per application       N/A     N/A       N/A  

 Construction Charges  

 Y   Connection   per connection  1.00 1,196.00 1,196.00 1,196.00 1,196.00  Y     N/A  

 Y 

 Connection sub-

charge 1 - 

Labour & 

Materials  

 per connection  
 Included in Connection 

Fee  
 N/A  

 Included in 

Connection Fee 

No Uplift for use 

of barrier pipe for 

excavation less 

than 19m  

 N/A   N  
 Included in Meter 

Installation Fee  
 N/A  

 Y  

 Connection sub-

charge 2 - 

Highways Permit  

 each  1.00 62.00 62.00 62.00 62.00  Y     N/A  

 Y  Pipework - road   per metre  
 Included in Connection 

Fee  
 N/A  

 Included in 

Connection Fee  
 N/A       N/A  
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 Scenario 1: Single connection to a house from an existing main   Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)   Total Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier 

Pipe Total 

Charge (£)  

 Contestable 

(Y/N)  
 Self-lay Rate (£)  

 Self-lay Total 

Charge (£)  

 Y  
 Traffic 

Management  
 per TM usage  1.00 643.00 643.00 643.00 643.00  Y     N/A  

 Y   Meter(s)   per connection  
 Included in Connection 

Fee  
 N/A  

 Included in 

Connection Fee  
 N/A   Y  88.00                     88.00  

 Other Charges  

 Y  

 S106 sewerage 

connection 

application fee - 

developer 

connection  

 each  1.00 105.00 105.00 105.00 105.00  N  105.00 105.00 

 Infrastructure Charges  

 Y  
 Infrastructure 

Charge - Water  
 Per property  1.00 293.00 293.00 293.00 293.00  N  293.00 293.00 

 Y  

 Infrastructure 

Charge - 

Sewerage  

 Per property  1.00 490.00 490.00 490.00 490.00  N  490.00 490.00 

 Income offset  

 Y  
 Income Offset - 

water  
 Per property  1.00 -420.00 -420.00 -420.00 -420.00  N  -420.00 -420.00 

 N  
 Income Offset - 

sewerage  
 Per property       N/A     N/A       N/A  

 Totals        2,369.00   2,369.00     556.00 



Worked Example Scenario 2 

Single connection to block of flats from an existing main 

This worked example provides charges for a block of 10 flats to be connected to an existing 

main of 90mm diameter PE.  

Each flat would be individually metered.  

The worked example includes any associated charges for a property connection to an existing 

sewer, which is completed by the Developer Customer.  These charges are specified under 

‘Other Charges’. 

Within construction costs, this includes: Service pipe installation; Boundary box fitting; Meter 

installation; Excavation; Reinstatement 

Pipework: 

• 63mm diameter PE pipe 

• 4m pipework in road, 4m pipework in unmade ground 

Traffic management assumes the road (Type 3-4) is 40mph, has two lanes and does not require 

a road closure or lane closure.  

Two-way automated lights are required. There is also an assumption that the only payable 

council charges are for permitting. 

 

 

 

 

 

 



 

Scenario 2: Single connection to a block of flats from an existing main 
 Alternative Delivery 

Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier 

Pipe 

Uplift/Rate  

 Barrier 

Pipe Total 

Charge (£)  

 

Contestabl

e (Y/N)  

 Self-lay 

Rate  

 Self-lay Total 

Charge (£)  

Pre-construction charges 

 Y   Application Fee  
 per 

application  
  

 Included in 

Connection 

Fee  

 N/A  

 Included in 

Connection 

Fee  

 N/A    

 Included in 

Meter 

Installation 

Fee  

 N/A  

 N   Administration Fee  
 per 

application  
     N/A     N/A       N/A  

 N   Design fee  
 per 

application  
     N/A     N/A       N/A  

 Construction Charges  

 Y  
 Connection Fee - 4 port manifold connection off-site 

near-side ≤63mm, up to 5m dig  

 per 

connection  
1.00  1,751.00  1,751.00  1,751.00  1,751.00   Y     N/A  

 Y  
 Connection sub-charge 1 - 6 port manifold connection 

off-site near-side ≤63mm, up to 5m dig  

 per 

connection  
1.00  2,125.00  2,125.00  2,125.00  2,125.00   Y     N/A  

N  Connection sub-charge 2 - Labour & Materials  
 per 

connection  

 Included in Connection 

Fee  
 N/A  

 Included in 

Connection 

Fee 

No Uplift 

for use of 

barrier pipe 

for 

excavation 

less than 

19m  

 N/A   Y  

 Included in 

Meter 

Installation 

Fee  

 N/A  

 Y   Connection sub-charge 3 - Highways Permit   each  1.00  62.00  62.00  62.00  62.00   Y     N/A  

 Y  Pipework - road   Per metre  
 Included in Connection 

Fee  
 N/A  

 Included in 

Connection 

Fee  

 N/A   Y     N/A  

Y  Meter(s)  
 per 

connection  

 Included in Connection 

Fee  
 N/A  

 Included in 

Connection 

Fee  

 N/A   Y  88.00              880.00  



Developer Charging Arrangements 2022-2023 - 77 -        

 

Scenario 2: Single connection to a block of flats from an existing main 
 Alternative Delivery 

Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier 

Pipe 

Uplift/Rate  

 Barrier 

Pipe Total 

Charge (£)  

 

Contestabl

e (Y/N)  

 Self-lay 

Rate  

 Self-lay Total 

Charge (£)  

 Y   Traffic Management  
 per TM 

usage  
1.00  643.00  643.00  643.00  643.00   Y     N/A  

 Other Charges  

 Y  
 S106 sewerage connection application fee - developer 

connection  
 each  1.00  272.00  272.00  272.00  272.00   N  272.00  272.00  

 Infrastructure Charges  

 Y   Infrastructure Charge - Water  
 Per 

property  
10.00  293.00  2,930.00  293.00  2,930.00   N  293.00  2,930.00  

 Y   Infrastructure Charge - Sewerage  
 Per 

property  
10.00  490.00  4,900.00  490.00  4,900.00   N  490.00  4,900.00  

 Income offset  

 Y   Income Offset - water  
 Per 

property  
10.00  -420.00  -4,200.00  -420.00  -4,200.00   N  -420.00  -4,200.00  

 N  Income Offset - sewerage  
 Per 

property  
                

 Totals        8,483.00    8,483.00      4,782.00  

 



Worked Example Scenario 3 

Medium housing development requiring new mains and communication pipes 

(Excavation, delivery and reinstatement by Third Party)  

This worked example provided charges associated with the provision of new water mains and 

individual connections from them for each of 50 new houses. 

The worked example includes the associated charges for the 50 property connections to an 

existing sewer, which are completed by the Developer Customer. These charges are specified 

under ‘Other Charges’. 

This worked examples assumes excavation and reinstatement activities are completed by others, 

except for the excavation leading to the connection to the existing water main. Within 

construction costs, this includes: mains laying; service pipe installation; boundary box fitting; 

meter installation 

At present, Anglian Water do not offer separate charges where the developer customer 

undertakes or outsources for their own excavation and reinstatement. 

Technical Specification (Connection)  

Pipework (no excavation): 

• Connection to Existing Main of 180mm diameter PE  

• 3m pipework laying (per communication pipe) 

Technical Specification (Mains)  

Pipework: Total length 300m, consisting of:  

• 125mm diameter PE – 10m road type 3-4 road (leading to the point of connection to an 

existing water main)  

• 125mm diameter PE – 190m  

• 90mm diameter PE – 100m 

Design Considerations: 

• 180mm diameter existing main, serving 150 existing customers 

• Three commissioning phases 

• Three sample chlorination and connections – footpath 

• Four washouts - unmade ground  

• Five valves (1 x 150mm, 3 x 100mm, 1 x 80mm) - unmade ground  

• One trial hole - unmade ground  
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Traffic management assumes the road (Type 3-4) is 50mph, has two lanes and requires a road 

closure and eight parking pay suspensions. Any additional council charges for permitting should 

be included



Scenario 3:  

Medium housing development requiring new mains and communication pipe  

(Excavation and reinstatement by Third Party)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total Charge 

(£)  

 

Contestable 

(Y/N)  

 Self-lay Rate  

 Self-lay 

Total 

Charge (£)  

 NAV 

Rate (£)  

 Nav Total 

Charge (£)  

Pre-construction charges - Connection 

Y Application Fee 
per 

application 
  

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   N  

 Included in 

Meter 

Installation 

Fee  

 N/A  

 Included 

in Mains 

Connectio

n Fee  

 N/A  

N Administration Fee 
per 

application 
     N/A     N/A   N     N/A     N/A  

N Design Fee 
per 

application 
                    

Pre-construction charges - Mains 

Y Application Fee 
per 

application 
  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   N  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included 

in Mains 

Connectio

n Fee  

 N/A  

N Administration Fee 
per 

application 
     N/A     N/A       N/A     N/A  

Y Design fee 
per 

application 
  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A   N  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A     N/A  

Construction Charges - Connection 

Y Service Connection 
per 

connection 
50.00  643.00  32,150.00  643.00  32,150.00   Y     N/A     N/A  

Y Pipework per metre   

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A       N/A     N/A  

Y Meter Installation per meter 50.00  

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   Y  
                    

88.00  
4,400.00  320.00  320.00  

Construction Charges - Mains 

Y Mains Connection 
per 

connection 
1.00  1,675.37  1,675.37  1,861.89  1,861.89   N  1,675.37  1,675.37  1,675.37  1,675.37  

Y 
Mains Connection 

sub-charge 1 

Labour & 

Materials 
  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included in 

Mains 

Connection 

Fee  

 N/A    

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included 

in Mains 

Connectio

n Fee  

 N/A  
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Scenario 3:  

Medium housing development requiring new mains and communication pipe  

(Excavation and reinstatement by Third Party)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total Charge 

(£)  

 

Contestable 

(Y/N)  

 Self-lay Rate  

 Self-lay 

Total 

Charge (£)  

 NAV 

Rate (£)  

 Nav Total 

Charge (£)  

Y Washouts each 4.00  568.20  2,272.80  568.20  2,272.80   N  568.20  568.20  568.20  568.20  

Y Sluice Valve - 125mm each 3.00  568.20  1,704.60  568.20  1,704.60       N/A     N/A  

Y Sluice Valve - 180mm each 1.00  683.45  683.45  683.45  683.45   N  683.45  683.45  683.45  683.45  

Y Sluice Valve - 90mm each 1.00  568.20  568.20  568.20  568.20       N/A     N/A  

Y 
Pipework - Road 

125mm 
per metre 10.00  174.81  1,748.10  217.03  2,170.30   N  174.81  1,748.10  174.81  1,748.10  

Y 
Pipework - Unmade 

125mm 
per metre 140.00  50.15  7,021.00  69.85  9,779.00       N/A     N/A  

Y 
Pipework - Unmade 

90mm 
per metre 100.00  50.15  5,015.00  69.85  6,985.00       N/A     N/A  

Y 
Pipework - Footpath 

125mm 
per metre 50.00  165.25  8,262.50  188.14  9,407.00       N/A     N/A  

Y Trial Holes each 1.00  302.25  302.25  302.25  302.25   N     N/A  302.25  302.25  

Y Sampling each 3.00   Included in 

Project 

Management 

and Design 

Fee  

 N/A   Included in 

Project 

Management 

and Design 

Fee  

 N/A   Y     N/A     N/A  

Y Commissioning Visits 

3 visits @ 2.5 

hours per 

visit 

7.50   N/A   N/A   N  
 Included in Project 

Management Fee  
   N/A  

Y 
Back to back 

connection 
each 3.00  508.23  1,524.69  508.23  1,524.69       N/A     N/A  

  
Construction Cost 

Sub-total 
      30,777.96    37,259.18      4,675.12    4,977.37  

Y Traffic Management per TM usage 1.00  643.00  643.00  643.00  643.00   Y  643.00  643.00  643.00  643.00  

Y Minor Traffic Diversion each 1.00  683.43  683.43  683.43  683.43   Y  683.43  683.43  683.43  683.43  

Y Road closure each 1.00  1,690.00  1,690.00  1,690.00  1,690.00   Y  1,690.00  1,690.00  1,690.00  1,690.00  

Y Permit each 1.00  1,664.00  1,664.00  1,664.00  1,664.00   Y  1,664.00  1,664.00  1,664.00  1,664.00  

Y 
Project Management 

and Design Fee 

10% of 

Construction 

Cost 

1.00  10% 3,077.80  10% 3,725.92       N/A     N/A  

Y Design Fee 

4% of 

Construction 

Cost 

1.00  4%  N/A     N/A   Y  1,231.12  1,231.12     N/A  

Y 
Project Management 

Fee 

5% of 

Construction 

Cost 

1.00  5%  N/A     N/A   N  1,538.90  1,538.90     N/A  

Other Charges 

Y 

 S106 sewerage 

connection application 

fee - developer 

connection  

each 1.00  272.00  272.00  272.00  272.00   N  272.00  272.00  272.00  272.00  

Infrastructure Charges 

Y Infrastructure Charge - Per property 50.00  293.00  14,650.00  293.00  14,650.00   N  293.00  14,650.00  293.00  14,650.00  
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Scenario 3:  

Medium housing development requiring new mains and communication pipe  

(Excavation and reinstatement by Third Party)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total Charge 

(£)  

 

Contestable 

(Y/N)  

 Self-lay Rate  

 Self-lay 

Total 

Charge (£)  

 NAV 

Rate (£)  

 Nav Total 

Charge (£)  

Water 

Y 
Infrastructure Charge - 

Sewerage 
Per property 50.00  490.00  24,500.00  490.00  24,500.00   N  490.00  24,500.00  490.00  24,500.00  

Income offset 

Y Income Offset - water Per property 50.00  -420.00  -21,000.00  -420.00  -21,000.00  N -420.00  -21,000.00  -420.00  -21,000.00  

N 
Income Offset - 

sewerage 
Per property 50.00     N/A     N/A       N/A     N/A  

Totals       89,108.19    96,237.53      34,947.57    28,399.80  

 



Worked Example Scenario 4 

Medium housing development requiring new mains and communication pipes 

(Excavation and reinstatement by Water Company)  

This worked example provided charges associated with the provision of new water mains and 

individual connections from them for each of 50 new houses.  

The worked example includes the associated charges for the 50 property connections to an 

existing sewer, which are completed by the Developer Customer. These charges are specified 

under ‘Other Charges’. 

This worked example assumes that the excavation and reinstatement activities are completed by 

the Water Company. Within construction costs, this includes: Mains laying; Service pipe 

installation; Boundary box fitting; Meter installation; Excavation; Reinstatement. 

However, should the Developer appoint an SLP or NAV, this worked example assumes these 

(and other contestable items) would be carried out by the SLP or NAV.  

Technical Specification (Connection) 

Pipework (unmade ground): 

• Connection to existing main of 180mm diameter PE 

• 3m pipe laying (per communication pipe) 

Technical Specification (Mains) 

Pipework: Total length 300m, consisting of: 

• 125mm diameter PE – 10m pipework in road (including connection to existing 180mm PE 

Main) 

• 125mm diameter PE – 50m pipework in footpath 

• 125mm diameter PE – 140m pipework in Unmade ground 

• 90mm diameter PE – 100m pipework Unmade ground 

Design Considerations: 

• 180mm diameter existing main, serving 150 existing customers 

• Three commissioning phases 

• Water Services Regulation Authority 

• Three sample chlorination and connections – footpath 

• Four washouts - unmade ground 

• Five valves (1 x 150mm, 3 x 100mm, 1 x 80mm) - unmade ground 

• One trial hole - unmade ground 

• Traffic management assumes the road (Type 3-4) is 50mph, has two lanes and requires a 

road closure and eight parking pay suspensions. 

• Any additional council charges for permitting should be included



Scenario 4:  

Medium housing development requiring new mains and communication pipe  

(Excavation and reinstatement by Water Company)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total Charge 

(£)  

 

Contestable 

(Y/N)  

 Self-lay Rate  

 Self-lay 

Total 

Charge (£)  

 NAV 

Rate (£)  

 Nav Total 

Charge (£)  

Pre-construction charges - Connection 

Y Application Fee 
per 

application 
  

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   N  

 Included in 

Meter 

Installation 

Fee  

 N/A  

 Included 

in Mains 

Connectio

n Fee  

 N/A  

N Administration Fee 
per 

application 
     N/A     N/A   N     N/A     N/A  

N Design Fee 
per 

application 
                    

Pre-construction charges - Mains 

Y Application Fee 
per 

application 
  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   N  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included 

in Mains 

Connectio

n Fee  

 N/A  

N Administration Fee 
per 

application 
     N/A     N/A       N/A     N/A  

Y Design fee 
per 

application 
  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A   N  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A     N/A  

Construction Charges - Connection 

Y Service Connection 
per 

connection 
50.00  643.00  32,150.00  643.00  32,150.00   Y     N/A     N/A  

Y Pipework per metre   

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A       N/A     N/A  

Y Meter Installation per meter 50.00  

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   Y  
                    

88.00  
4,400.00  320.00  320.00  

Construction Charges - Mains 

Y Mains Connection 
per 

connection 
1.00  1,675.37  1,675.37  1,861.89  1,861.89   N  1,675.37  1,675.37  1,675.37  1,675.37  

Y 
Mains Connection 

sub-charge 1 

Labour & 

Materials 
  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included in 

Mains 

Connection 

Fee  

 N/A    

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included 

in Mains 

Connectio

n Fee  

 N/A  
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Scenario 4:  

Medium housing development requiring new mains and communication pipe  

(Excavation and reinstatement by Water Company)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total Charge 

(£)  

 

Contestable 

(Y/N)  

 Self-lay Rate  

 Self-lay 

Total 

Charge (£)  

 NAV 

Rate (£)  

 Nav Total 

Charge (£)  

Y Washouts each 4.00  568.20  2,272.80  568.20  2,272.80   N  568.20  568.20  568.20  568.20  

Y Sluice Valve - 125mm each 3.00  568.20  1,704.60  568.20  1,704.60       N/A     N/A  

Y Sluice Valve - 180mm each 1.00  683.45  683.45  683.45  683.45   N  683.45  683.45  683.45  683.45  

Y Sluice Valve - 90mm each 1.00  568.20  568.20  568.20  568.20       N/A     N/A  

Y 
Pipework - Road 

125mm 
per metre 10.00  174.81  1,748.10  217.03  2,170.30   N  174.81  1,748.10  174.81  1,748.10  

Y 
Pipework - Unmade 

125mm 
per metre 140.00  50.15  7,021.00  69.85  9,779.00       N/A     N/A  

Y 
Pipework - Unmade 

90mm 
per metre 100.00  50.15  5,015.00  69.85  6,985.00       N/A     N/A  

Y 
Pipework - Footpath 

125mm 
per metre 50.00  165.25  8,262.50  188.14  9,407.00       N/A     N/A  

Y Trial Holes each 1.00  302.25  302.25  302.25  302.25   N     N/A  302.25  302.25  

Y Sampling each 3.00   Included in 

Project 

Management 

and Design 

Fee  

 N/A   Included in 

Project 

Management 

and Design 

Fee  

 N/A   Y     N/A     N/A  

Y Commissioning Visits 

3 visits @ 2.5 

hours per 

visit 

7.50   N/A   N/A   N  
 Included in Project 

Management Fee  
   N/A  

Y 
Back to back 

connection 
each 3.00  508.23  1,524.69  508.23  1,524.69       N/A     N/A  

  
Construction Cost 

Sub-total 
      30,777.96    37,259.18      4,675.12    4,977.37  

Y Traffic Management per TM usage 1.00  643.00  643.00  643.00  643.00   Y  643.00  643.00  643.00  643.00  

Y Minor Traffic Diversion each 1.00  683.43  683.43  683.43  683.43   Y  683.43  683.43  683.43  683.43  

Y Road closure each 1.00  1,690.00  1,690.00  1,690.00  1,690.00   Y  1,690.00  1,690.00  1,690.00  1,690.00  

Y Permit each 1.00  1,664.00  1,664.00  1,664.00  1,664.00   Y  1,664.00  1,664.00  1,664.00  1,664.00  

Y 
Project Management 

and Design Fee 

10% of 

Construction 

Cost 

1.00  10% 3,077.80  10% 3,725.92       N/A     N/A  

Y Design Fee 

4% of 

Construction 

Cost 

1.00  4%  N/A     N/A   Y  1,231.12  1,231.12     N/A  

Y 
Project Management 

Fee 

5% of 

Construction 

Cost 

1.00  5%  N/A     N/A   N  1,538.90  1,538.90     N/A  

Other Charges 

Y 

 S106 sewerage 

connection application 

fee - developer 

connection  

each 1.00  272.00  272.00  272.00  272.00   N  272.00  272.00  272.00  272.00  

Infrastructure Charges 

Y Infrastructure Charge - Per property 50.00  293.00  14,650.00  293.00  14,650.00   N  293.00  14,650.00  293.00  14,650.00  
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Scenario 4:  

Medium housing development requiring new mains and communication pipe  

(Excavation and reinstatement by Water Company)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total Charge 

(£)  

 

Contestable 

(Y/N)  

 Self-lay Rate  

 Self-lay 

Total 

Charge (£)  

 NAV 

Rate (£)  

 Nav Total 

Charge (£)  

Water 

Y 
Infrastructure Charge - 

Sewerage 
Per property 50.00  490.00  24,500.00  490.00  24,500.00   N  490.00  24,500.00  490.00  24,500.00  

Income offset 

Y Income Offset - water Per property 50.00  -420.00  -21,000.00  -420.00  -21,000.00  N -420.00  -21,000.00  -420.00  -21,000.00  

N 
Income Offset - 

sewerage 
Per property 50.00     N/A     N/A       N/A     N/A  

Totals       89,108.19    96,237.53      34,947.57    28,399.80  



Worked Example Scenario 5 

Large housing development requiring new mains and communication pipes 

(Excavation, delivery and reinstatement completed by Third Party) 

This worked example provided charges associated with the provision of new water mains and 

individual connections from them for each of 200 new houses.  

The worked example includes the associated charges for the 50 property connections to an 

existing sewer, which are completed by the Developer Customer. These charges are specified 

under ‘Other Charges’. This example assumes excavation and reinstatement activities are 

completed by others, except for the excavation leading to the point of connection to the 

existing water main. 

At present, Anglian Water do not offer separate charges where the developer customer 

undertakes or outsources for their own excavation and reinstatement. 

Within the construction costs, this includes: Mains laying; Service pipe installation; Boundary box 

fitting; Meter installation 

Technical Specification (Connection) 

Pipework (no excavation): 

• Connection to existing main of 180mm diameter PE 

• 3m pipe laying (per communication pipe) 

Technical Specification (Mains) 

Pipework: Total length 1000m, consisting of: 

• 180mm diameter PE – 20m pipework in type 3-4 road (leading to point of connection) 

• 180mm diameter PE – 100m pipework 

• 125mm diameter PE – 480m pipework 

• 90mm diameter PE – 400m pipework 

Design Considerations: 

• 250mm diameter existing main, serving 150 existing customers 

• Six commissioning phases 

• Six sample chlorination and connections – footpath 

• Ten washouts – unmade ground 

• Eight valves (1 x 150mm, 5 x 100mm, 2 x 80mm) - unmade ground 

• Two trial holes - unmade ground 

• Traffic management assumes the road (Type 3-4) is 50mph, has two lanes and requires a 

road closure and eight parking pay suspensions. 

Any additional council charges for permitting should be included. 

 



Scenario 5:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by others)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

 Pre-construction charges - Connection  

Y Application Fee 
per 

application 
  

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   N  

 Included in 

Meter 

Installation 

Fee  

 N/A  

 Included 

in Mains 

Connection 

Fee  

 N/A  

N Administration Fee 
per 

application 
     N/A     N/A   N     N/A     N/A  

N Design Fee 
per 

application 
     N/A     N/A       N/A     N/A  

 Pre-

construction 

charges - 

Mains  

                        

Y Application Fee 
per 

application 
  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included in 

Mains 

Connection 

Fee  

 N/A   N  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included 

in Mains 

Connection 

Fee  

 N/A  

N Administration Fee 
per 

application 
     N/A     N/A       N/A     N/A  

Y Design fee 
per 

application 
  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A   N  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A     N/A  

 Construction Charges - Connection  
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Scenario 5:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by others)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

Y Service Connection 
per 

connection 
200.00  643.00  128,600.00  643.00  128,600.00   Y  

 Included in 

Meter 

Installation 

Fee  

 N/A  

 Included 

in Mains 

Connection 

Fee  

 N/A  

Y Pipework per metre   

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   N     N/A     N/A  

Y Meter Installation per meter   

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   Y  
                    

88.00  
17,600.00  320.00  320.00  

 Construction Charges - Mains  

Y Mains Connection 
per 

connection 
1.00  2,055.61  2,055.61  2,205.83  2,205.83   N  2,055.61  2,055.61  2,055.61  2,055.61  

Y Washouts - 90mm each 3.00  568.20  1,704.60  568.20  1,704.60   Y  568.20  568.20  568.20  568.20  

Y Washouts - 125mm each 4.00  568.20  2,272.80  568.20  2,272.80   Y     N/A     N/A  

Y Washouts - 180mm each 3.00  683.45  2,050.35  683.45  2,050.35   Y     N/A     N/A  

Y Sluice Valve - 90mm each 2.00  568.20  1,136.40  568.20  1,136.40   Y  568.20  568.20  568.20  568.20  
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Scenario 5:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by others)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

Y 
Sluice Valve - 

125mm 
each 5.00  568.20  2,841.00  568.20  2,841.00   Y     N/A     N/A  

Y 
Sluice Valve - 

180mm 
each 1.00  683.45  683.45  683.45  683.45   Y  683.45  683.45  683.45  683.45  

Y Trial Holes each 2.00  302.25  604.50  302.25  604.50   Y     N/A  302.25  302.25  

Y 
Pipework - unmade 

125mm  
per metre 480.00  50.15  24,072.00  69.85  33,528.00   Y     N/A     N/A  

Y 
Pipework - unmade 

90mm 
per metre 400.00  50.15  20,060.00  69.85  27,940.00   Y     N/A     N/A  

Y 
Pipework - footpath 

180mm 
per metre 100.00  165.25  16,525.00  188.14  18,814.00   Y     N/A     N/A  

Y 
Pipework - road 

180mm 
per metre 20.00  174.81  3,496.20  217.03  4,340.60   N  174.81  3,496.20  174.81  3,496.20  

Y Sampling each 6.00   Included in 

Project 

Management 

and Design 

Fee  

 N/A   Included in 

Project 

Management 

and Design 

Fee  

 N/A   Y     N/A     N/A  

Y 
Commissioning 

Visits 

6 visits @ 

2.5 
15.00   N/A   N/A   N  

 Included in Project 

Management Fee  
   N/A  

Y 
Connection-back to 

back 180mm 
each 2.00  873.64  1,747.28  873.64  1,747.28       N/A     N/A  

Y 
Connection-back to 

back<180mm 
each 4.00  508.23  2,032.92  508.23  2,032.92       N/A     N/A  

  
Construction Cost 

Sub-total 
    81,282.11  101,901.73   7,371.66  7,673.91  
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Scenario 5:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by others)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

 Y Traffic Management 
per TM 

usage 
1.00  643.00  643.00  643.00  643.00   Y  643.00  643.00  643.00  643.00  

Y 
Minor Traffic 

Diversion 
each 1.00  683.43  683.43  683.43  683.43   Y  683.43  683.43  683.43  683.43  

Y Road closure each 1.00  1,690.00  1,690.00  1,690.00  1,690.00   Y  1,690.00  1,690.00  1,690.00  1,690.00  

Y Permit each 1.00  1,664.00  1,664.00  1,664.00  1,664.00   Y  1,664.00  1,664.00  1,664.00  1,664.00  

Y 
Project Management 

& Design Fee 

10% of 

Construction 

Cost 

1.00  10% 8,128.21  10% 10,658.22       N/A     N/A  

Y Design Fee 

4% of 

Construction 

Cost 

1.00  4%  N/A     N/A   Y  3,251.28  3,251.28     N/A  

Y 
Project Management 

Fee 

5% of 

Construction 

Cost 

1.00  5%  N/A     N/A   N  4,064.11  4,064.11     N/A  

 Other Charges  

Y 
As application (i.e. 

s106 vetting fee) 
each 1.00  272.00  272.00  272.00  272.00   N  272.00  272.00  272.00  272.00  

 Infrastructure Charges  

Y 
Infrastructure 

Charge - Water 
Per property 200.00  293.00  58,600.00  293.00  58,600.00   N  293.00  58,600.00  293.00  58,600.00  

Y 
Infrastructure 

Charge - Sewerage 
Per property 200.00  490.00  98,000.00  490.00  98,000.00   N  490.00  98,000.00  490.00  98,000.00  
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Scenario 5:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by others)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

 Income offset  

Y 
Income Offset - 

Water 
Per property 200.00  -420.00  -84,000.00  -420.00  -84,000.00   N  -420.00  -84,000.00  -420.00  -84,000.00  

N 
Income Offset - 

Sewerage 
Per property 200.00     N/A     N/A       N/A     N/A  

 Totals        295,562.75    318,712.38      109,839.48    85,546.34  

 



Worked Example Scenario 6 

Large housing development requiring new mains and communication pipes 

(Excavation, delivery and reinstatement completed by Water Company) 

This worked example provided charges associated with the provision of new water mains and 

individual connections from them for each of 200 new houses.  

The worked example includes the associated charges for the 50 property connections to an 

existing sewer, which are completed by the Developer Customer. These charges are specified 

under ‘Other Charges’. 

This worked examples assumes excavation and reinstatement activities are completed by others, 

except for the excavation leading to the point of connection to the existing water main. Within 

construction costs, this includes: Mains laying; Service pipe installation; Boundary box fitting; 

Meter installation 

Technical Specification (Connection) 

Pipework (no excavation): 

• Connection to existing main of 180mm diameter PE 

• 3m pipe laying (per communication pipe) 

Technical Specification (Mains) 

Pipework: Total length 1000m, consisting of: 

• 180mm diameter PE – 20m pipework in type 3-4 road (leading to point of connection) 

• 180mm diameter PE – 100m pipework 

• 125mm diameter PE – 480m pipework 

• 90mm diameter PE – 400m pipework 

Design Considerations: 

• 250mm diameter existing main, serving 150 existing customers 

• Six commissioning phases 

• Six sample chlorination and connections – footpath 

• Ten washouts – unmade ground 

• Eight valves (1 x 150mm, 5 x 100mm, 2 x 80mm) - unmade ground 

• Two trial holes - unmade ground 

• Traffic management assumes the road (Type 3-4) is 50mph, has two lanes and requires a 

road closure and eight parking pay suspensions. 

Any additional council charges for permitting should be included. 

 

 



Scenario 6:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by Water Company)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

 Pre-construction charges - Connection  

Y Application Fee 
per 

application 
  

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   N  

 Included in 

Meter 

Installation 

Fee  

 N/A  

 Included 

in Mains 

Connection 

Fee  

 N/A  

N Administration Fee 
per 

application 
     N/A     N/A   N     N/A     N/A  

N Design Fee 
per 

application 
     N/A     N/A       N/A     N/A  

 Pre-

construction 

charges - 

Mains  

                        

Y Application Fee 
per 

application 
  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included in 

Mains 

Connection 

Fee  

 N/A   N  

 Included in 

Mains 

Connection 

Fee  

 N/A  

 Included 

in Mains 

Connection 

Fee  

 N/A  

N Administration Fee 
per 

application 
     N/A     N/A       N/A     N/A  

Y Design fee 
per 

application 
  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A   N  

 Included in 

Project 

Management 

and Design 

Fee  

 N/A     N/A  

 Construction Charges - Connection  
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Scenario 6:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by Water Company)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

Y Service Connection 
per 

connection 
200.00  643.00  128,600.00  643.00  128,600.00   Y  

 Included in 

Meter 

Installation 

Fee  

 N/A  

 Included 

in Mains 

Connection 

Fee  

 N/A  

Y Pipework per metre   

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   N     N/A     N/A  

Y Meter Installation per meter   

 Included in 

Service 

Connection 

Fee  

 N/A  

 Included in 

Service 

Connection 

Fee  

 N/A   Y  
                    

88.00  
17,600.00  320.00  320.00  

 Construction Charges - Mains  

Y Mains Connection 
per 

connection 
1.00  2,055.61  2,055.61  2,205.83  2,205.83   N  2,055.61  2,055.61  2,055.61  2,055.61  

Y Washouts - 90mm each 3.00  568.20  1,704.60  568.20  1,704.60   Y  568.20  568.20  568.20  568.20  

Y Washouts - 125mm each 4.00  568.20  2,272.80  568.20  2,272.80   Y     N/A     N/A  

Y Washouts - 180mm each 3.00  683.45  2,050.35  683.45  2,050.35   Y     N/A     N/A  

Y Sluice Valve - 90mm each 2.00  568.20  1,136.40  568.20  1,136.40   Y  568.20  568.20  568.20  568.20  
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Scenario 6:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by Water Company)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

Y Sluice Valve - 125mm each 5.00  568.20  2,841.00  568.20  2,841.00   Y     N/A     N/A  

Y Sluice Valve - 180mm each 1.00  683.45  683.45  683.45  683.45   Y  683.45  683.45  683.45  683.45  

Y Trial Holes each 2.00  302.25  604.50  302.25  604.50   Y     N/A  302.25  302.25  

Y 
Pipework - unmade 

125mm  
per metre 480.00  50.15  24,072.00  69.85  33,528.00   Y     N/A     N/A  

Y 
Pipework - unmade 

90mm 
per metre 400.00  50.15  20,060.00  69.85  27,940.00   Y     N/A     N/A  

Y 
Pipework - footpath 

180mm 
per metre 100.00  165.25  16,525.00  188.14  18,814.00   Y     N/A     N/A  

Y 
Pipework - road 

180mm 
per metre 20.00  174.81  3,496.20  217.03  4,340.60   N  174.81  3,496.20  174.81  3,496.20  

Y Sampling each 6.00   Included in 

Project 

Management 

and Design 

Fee  

 N/A   Included in 

Project 

Management 

and Design 

Fee  

 N/A   Y     N/A     N/A  

Y Commissioning Visits 
6 visits @ 

2.5 
15.00   N/A   N/A   N  

 Included in Project 

Management Fee  
   N/A  

Y 
Connection-back to 

back 180mm 
each 2.00  873.64  1,747.28  873.64  1,747.28       N/A     N/A  

Y 
Connection-back to 

back<180mm 
each 4.00  508.23  2,032.92  508.23  2,032.92       N/A     N/A  

  
Construction Cost 

Sub-total 
    81,282.11  101,901.73   7,371.66  7,673.91  
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Scenario 6:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by Water Company)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

 Y Traffic Management 
per TM 

usage 
1.00  643.00  643.00  643.00  643.00   Y  643.00  643.00  643.00  643.00  

Y 
Minor Traffic 

Diversion 
each 1.00  683.43  683.43  683.43  683.43   Y  683.43  683.43  683.43  683.43  

Y Road closure each 1.00  1,690.00  1,690.00  1,690.00  1,690.00   Y  1,690.00  1,690.00  1,690.00  1,690.00  

Y Permit each 1.00  1,664.00  1,664.00  1,664.00  1,664.00   Y  1,664.00  1,664.00  1,664.00  1,664.00  

Y 
Project Management 

& Design Fee 

10% of 

Construction 

Cost 

1.00  10% 8,128.21  10% 10,658.22       N/A     N/A  

Y Design Fee 

4% of 

Construction 

Cost 

1.00  4%  N/A     N/A   Y  3,251.28  3,251.28     N/A  

Y 
Project Management 

Fee 

5% of 

Construction 

Cost 

1.00  5%  N/A     N/A   N  4,064.11  4,064.11     N/A  

 Other Charges  

Y 
As application (i.e. 

s106 vetting fee) 
each 1.00  272.00  272.00  272.00  272.00   N  272.00  272.00  272.00  272.00  

 Infrastructure Charges  

Y 
Infrastructure Charge 

- Water 
Per property 200.00  293.00  58,600.00  293.00  58,600.00   N  293.00  58,600.00  293.00  58,600.00  

Y 
Infrastructure Charge 

- Sewerage 
Per property 200.00  490.00  98,000.00  490.00  98,000.00   N  490.00  98,000.00  490.00  98,000.00  
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Scenario 6:  

Large housing development requiring new mains and communication pipe 

(Excavation and reinstatement by Water Company)  

 Alternative Delivery Method  

Applicable 

Charge 
Item Unit  Qty   Rate (£)  

 Total 

Charge (£)  

 Barrier Pipe 

Uplift/Rate  

 Barrier Pipe 

Total 

Charge (£)  

 

Contestable 

(Y/N)  

 Self-lay 

Rate  

 Self-lay 

Total 

Charge (£)  

 NAV Rate 

(£)  

 Nav Total 

Charge (£)  

 Income offset  

Y 
Income Offset - 

Water 
Per property 200.00  -420.00  -84,000.00  -420.00  -84,000.00   N  -420.00  -84,000.00  -420.00  -84,000.00  

N 
Income Offset - 

Sewerage 
Per property 200.00     N/A     N/A       N/A     N/A  

 Totals        295,562.75    318,712.38      109,839.48    85,546.34  
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Part Q: Retailers seeking connections 

Q1. In this part, we set out the charges that Retailers must pay if they ask us to connect the 

premises of their customer or customers to our water supply system or sewerage 

system. 

Q2. These charges are based on the same charges as Part D of the charging arrangements 

without the retail element. We will continue to monitor the appropriateness of these 

charges in light of developments in the retail market and will review them as part of the 

update of our charges in April 2020. 

 

Water Connections 

Q3. We will apply the same criteria and conditions as are set out in Part D of these 

charging arrangements (with any appropriate alterations that need to be made 

because we are dealing with a Retailer rather than a Developer), but subject to the 

following exceptions. 

Q3.1 For Table 4, Table 38 below should be substituted. 

Table 38 

Connection type Charge up to 5m dig Charge over 5m dig 

Service pipe diameter 63mm and 

less  
£1,140.00 £1,682.00 

4 port manifold  £1,669.00 £2,068.00 

6 port manifold  £2,092.00 £2,590.00 

 

Q3.2 For Table 8, Table 39 below should be substituted 

Table 39 

Type of connection Charge 

Standard onsite  £613.00 

Onsite ferrule  £697.00 

Internal Meter £224.00 
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Q3.3 For Table 17, Table 40 below should be substituted 

Table 40 

Self-lay service connection - Where AW installs meter £118.00 

Self-lay service connection - Where SLP installs meter £88.00 

  

Q3.4 For Table 36, Table 41 below should be substituted 

Table 41 

Temporary building supply    £911.00 

Domestic sprinkler connection £2,399.00 

 

Sewerage Connections 

Q4. We will apply the same criteria and conditions as are set out in Part C of these 

charging arrangements (with any appropriate alterations that need to be made 

because we are dealing with a Retailer rather than a Developer) but without any other 

exception. 

New Infrastructure 

Q5. One of the effects of regulations made under the Water Act 2014 and Anglian Water’s 

exit from the non-household retail market is that it is no longer part of Anglian Water’s 

functions to provide new infrastructure, such as water mains or public sewers, direct to 

non-household customers. However, it is possible for us to provide new infrastructure 

as part of an agreement with those customers’ retailers. 

Q6. Where we are asked by a retailer, on behalf of its customer, to provide a new water 

main for domestic purposes (meaning, broadly, for drinking, washing, heating, cooking 

and sanitation) we will apply exactly the same principles as those set out in Part E of 

these charging arrangements. 

Q7. Where we are asked by a retailer, on behalf of its customer, to provide a new sewer for 

domestic sewerage purposes (meaning, broadly, to drain water from lavatories, water 

from cooking or washing and surface water) we will apply exactly the same principles as 

those set out in Part F of these charging arrangements. 
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Q8. Where we are asked by a retailer, on behalf of its customer, to provide a new lateral 

drain for domestic sewerage purposes we will apply exactly the same principles as 

those set out in Part G of these charging arrangements. 

Q9. Where we are asked by a retailer, on behalf of its customer, to provide any kind of 

infrastructure for non-domestic purposes, the situation is different. We are obliged by 

charging rules to be cost-reflective in our approach. We will therefore charge on an 

actual cost basis for all and any infrastructure (including network reinforcement, 

enhancement to treatment works or increased water resources) that is necessary to 

provide the non-domestic water supply or sewerage services.  Our approach is set out 

in our Wholesale Policy – Capital Contributions (Infrastructure for Non-domestic 

Purposes), which is available on our website.  

Q10. If the use of the new infrastructure is partly for domestic purposes and partly for non-

domestic purposes, then we will apportion fairly between the two methods of charging 

according to the flow requirements (and, if appropriate, volume requirements) of each 

use type. 

https://www.anglianwater.co.uk/siteassets/developers/help--advice/capital-contributions-policy.pdf
https://www.anglianwater.co.uk/siteassets/developers/help--advice/capital-contributions-policy.pdf

